REQUEST FOR PROPOSALS FOR TRAFFIC DATA COLLECTION
FOR THE YEARS 2006 AND 2008 EXISTING LEVELS OF SERVICE ON THE
ALAMEDA COUNTY CONGESTION MANAGEMENT PROGRAM
TRANSPORTATION NETWORK

Purpose

The Alameda County Congestion Management Agency (CMA) is seeking proposals from
qualified consulting firms for traffic data collection to monitor the existing performance of the
Congestion Management Program (CMP) roadway network. This work will include conducting
speed runs on existing roadways for selected roadway segments during the am. and p.m. peak
hours, entering travel time data collected from the speed runs and monitoring auto and transit
travel time for origin-destination pairs.

Background

California Government Code Section 65089 requires that each urban county in the state
biennially prepare a CMP. In Alameda County, preparation of the CMP is the responsibility of
the Alameda County CMA. Copies of the 2005 CMP may be obtained from the CMA office by
contacting Christina Muller at 510/836-2560. Each CMP costs $12.00 plus postage, if mailed. A
copy of the 2005 CMP is also available online at www.accma.ca. gov.

The statute referenced above requires that Level of Service (I.OS) standards on the CMP
roadway network be established and periodically monitored. The CMA is required to issue a
determination relative to the attainment of the CMP’s LOS standards. Failure to attain these
standards may lead to the requirement for the preparation of a deficiency plan. Failure to prepare
or participate in the preparation of a deficiency plan can result in a finding of non-conformance
affecting the jurisdiction(s) where the standards are not maintained.

The Alameda County CMP process requires biennial monitoring of LOS on the CMP roadway
network. The CMP network, listed in Table 1 and shown in Figure 1, contains 232 miles of
roadways. Of this total, 134 miles (58 percent) are interstate freeways, 71 miles (31 percent) are
conventional state highways, and 27 miles (11 percent) are city/county arterials. Copies of LOS
Monitoring Studies from previous years are available for review at the CMA offices. Contact
Christina Muller at 510/836-2560 to set up an appointment to review the documents. The 2004
LOS Monitoring Report, the most recent available, can be accessed online at www.accma.ca.gov.



Table 1
Alameda County CMP Designated Roadway System®
Routes and Estimated Mileage by Jurisdiction

Jurisdiction Freeway Miles Other State Highways Miles Other Arterials Miles
Albany .80 0.81 | SR 123 (San Pablo Ave.) 1.22 | None -
1-580 0.92
Berkeley i-80 3.14 | SR 123 (San Pablo Ave.) 2.36 | University Ave. 2.04
SR 13 (Ashby/Tunnel Rd.) | 3.87 | Shattuck Ave. 1.84
: MLk Jr Bivd. Adeline
Emeryville i-80 1.31 | SR 123 (San Pablo Ave.) 0.68 i None -
Oakland 1-80 4.08 | SR 123 (San Pablo Ave.} 149 | MLK Jr. Blvd. 0.89
I-880 766 | SR 13 (Tunnel Rd.) .10 | Hegenberger Rd. 1.80
1-980 2.30 | SR 61/260 (Tubes) 0.66 | 29th Ave./23rd Ave. 0.85
1-580 11.28 1 SR 61 (Doolittle Dr.) 2.38 | ~{See Park St-
SR 24 450 | SR 77 (42nd Ave.) 0.31 | Alameda)
SR 13 543 | SR 185 (E 14th St.) 3.98
Piedmont None - None - None -
Alameda None — SR 61 (Doolittle Dr., Otis, 4.47 | Aflantic Ave. 0.80
Webster St) Park St. 0.55
SR 61/260 (Tubes) 0.65
San Leandro I-880 3.78 | SR 61 (Doolittle Dr.) 0.70 {150th Ave. 0.49
1-580 2085 | SR 61/112 {Davis 5t.) 1.78 | Hesperian Blvd. 0.97
SR 185 (E 14th St) 3.16
Hayward 1-880 4.23 | SR 185 (Mission Bivd.) 0.85 | ASt 1.61
SR 92 6,36 | SR 238 (Mission Bivd) 3.29 | Hesperian Bivd. 2.60
SR 238 (Foothilt Bivd.) 1.50 | Tennyson Rd. 2.32
SR 92 (Jackson 5t.) 1.58
Union City {-880 1.70 | SR 238 (Mission Blvd.) 2.57 | Decoto Rd, 1.78
Fremont I-680 6.20 | SR 238 (Mission Blvd.) 503 | Decoto Rd. 1.15
1-880 11.96 | SR 262 (Mission Bivd.) 1.22 | Mowry Ave, 2.96
SR 84 3.17 | SR 84 (Thornton, Fremont, | 10.99
Mowry Ave.)
Newark SR 84 1.98 | None - None .
Pleasanton -580 465 | None - None -
1-880 526
Livermore -580 461 |SR84 5.29 | None -
Dublin 1-880 1.84 | None - None -
Unincorporated | 1-680 7.91 | SR 84 (Valiecitos Rd.) 7.97 | Hesperian Blvd. 1.99
Areas 1-580 2250 i SR 185 (Mission Blvd & 2.47
1-238 1.99 | E 14th}
1-880 1.83 | SR 238 (Foothill Bivd.) 0.79
Totals 134 mi 7t mi 25 mi

2 As adopted by the Alameda County Congestion Management Agency, October 24, 1991. except for the re-aligned State Rte 84 in
Livermore that has been changed in the 2004 Study.



Figure 1 — Designated Countywide System Map

S

“SAN JGATURY COUNTY

e s




Scope of Work

The selected consultant will collect traffic data on the CMP roadway network for two
consecutive LOS monitoring-cycle-years, the current year (2006) and the following LOS
monitoring vear (2008)." The consultant will also make data entry into the MS Excel
spreadsheets provided by the CMA for this purpose. The CMP requires that measurement of LOS
for each facility type, for the purpose of this work, the data collection, be based on average travel
speed, consistent with the method described in the 2005CMP Level of Service Standards found
in Attachment A. The consultant will conduct speed runs for all freeway segments and selected
ramp segments during the p.m. and a.m. peak periods. The consultant will also conduct travel
time runs for 10 origin/destination pairs.

The consultant will be entirely responsible for the collection of all the data through conducting
speed runs on the state highways and principal arterials designated on the CMP network. The
details of the roadway segments and ramp segments are found in Attachment B. It should be
poted that test car runs on a particular segment must span a range of days and time of day as
specified in the CMP Guidelines. This means that test car runs should not be bunched on the
same day of the week or taken on separate days at the same time. Runs should be conducted onty
on days during the 5-day work weck and should not be conducted on holidays, days when school
is not in session, or when major events or accidents are occurring.

The consultant will be responsible for the entry of travel time data collected from the speed runs
on all freeway segments and selected ramp segments during the p.m. and a.m. peak periods. The
CMA will provide programmed electronic MS Excel files to the consultant for this purpose. A
sample data entry sheet is found in Attachment C. There will be one MS Excel file for each
roadway. The data sheets in the MS Excel files are programmed in such a way that when data
(time) is entered into the first sheet, the last sheet will show the resulting speed.

The Performance Element of the 2005CMP requires that the CMA evaluate the performance of
the transportation system within Alameda County. One method for evatuating performance is
travel time. The scope of work includes providing travel time runs by both auto and transit for 10
origin/destination pairs. Data was collected and analyzed during the 2004 LOS Monitoring Study
for 10 pairs as shown in Attachment D.

! It is possible that the selected consultant’s work on this contract will be limited 0 work on the 2006 LOS

Monitoring task. Please refer to the discussion of Potential Changes for the year 2008 LOS Monitering data
collection on page 7 for further information.



The study will include the specific tasks and schedule shown in Table 2. The budget should show
separate line items for each of the four major tasks: developing a work plan for conducting field
surveys, p.m. and a.m. peak period data collection (including freeway to freeway ramp
segments), entering collected travel time data into the spreadsheets provided by the CMA and the
task of travel time runs for 10 origirn/destination pairs.

Table 2. 2006/2008 LOS Monitoring Data Collection Tasks

Task Description Deliverable/Due Date
1 Develop a work plan including a sample
route map for conducting field surveys Technical Memorandum 1/
for speed runs on the CMP roadway February 24"

network including the holiday schedule
for schools and colleges in the area.

2 Conduct field surveys for speed runs Technical Memorandum 2/
including the additional runs if needed March 1% ~-May 31*
during the p.m. and a.m. peak periods
consistent with CMP Guidelines.

3 Enter collected travel time data into the a. Entered Data Sheets / First
database (Microsoft Excel) files provided working day following the
by the CMA and submit both electronic week of data collection
and hard copy of the files.

b. Technical Memorandum 3/
March 1* — May 31%

4 Conduct travel time surveys for 10 origin/ |a. Field Survey Data Sheets /
destination pairs for auto and transit trips First working day following
the week of data collection
b. Technical Memorandum 4

March 1* — May 31%
Note- Dates for the 2008 LOS Monitoring Data Collection will be finalized in January
2008. All quality control, editing and proofing is the responsibility of the selected
consultant.

The consultant will prepare the following:

Technical Memorandum 1 - Developing a work plan including the route maps for
conducting field surveys for speed runs on the CMP roadway network. The CMA will
provide the field data entry forms for speed runs for all the road segments and one (81/2” X
117 size) CMP road network showing the check points on the road segments. A sample
schedule for travel time runs for all the road segments and a sample field data entry form are
found in Attachment E. It should be noted that wherever the routes are too long to cover
within the peak period, they should be split into smaller groups of segments and each



segment scheduled separately so that the entire route can be covered within the peak period,
on different days and for varying time periods.

Technical Memorandum 2- This Technical Memorandum will compile all the field survey
data sheets for the a.m. and p.m. peak period surveys. Finally, a complete set of data sheets
and the route maps will be compiled into the Technical Memorandum 2 and submitted to the
CMA at the completion of the data collection effort.

Technical Memorandum 3 - Entering the collected travel time data into the MS Excel
spreadsheets provided by the CMA and submitting the spreadsheets with entered data (in
both hard copy and electronic form) on the first working day of the following week for the
purposes of data analysis. There will be one MS Excel file for each roadway and each file
will contain five sheets. The file is programmed in such a way that when the data is entered
into the first sheet, it will show the speed results on the last sheet. Finally, a complete set of
completed spreadsheets will be compiled into the Technical Memorandum 3 and submitted
to the CMA at the completion of the data collection effort.

Technical Memorandum 4 - This Technical Memorandum will compile all the field survey
data sheets for the origin/destination travel run time runs. For the purpose of data analysis, a
copy of the field survey data collected during one week will be submitted to the CMA on the
first working day of the following week. Finally, a complete set of data sheets and the route
maps will be compiled into the Technical Memorandum 4 and submitted to the CMA at the
completion of the data collection effort.

Project Schedule

The following dates are relevant to this Request for Proposal:
RFP released 15 Dec 2005
Pre-Preparation meeting 9 Jan 2006 at 2.00 p.m.
Proposals due 18 Jan 2006 3.00 p.m.
Interviews if necessary 2™ week Feb 06
Consultant selection Anticipated for 15 Feb 06
Complete Data Collection 15 June 06
Technical Compendium of Data Collection and 22 June 06
Data Entry Sheets
Notification to Consultant regarding 2008 LOS 15 Dec 2007
Monitoring tasks

Note: The pre-proposal meeting will be held on Monday, January 9, 2006 at 2:00 p.m. in the
ACCMA Conference Room located at 1333 Broadway, Suite 220, Oakland.

Potential Changes for the year 2008 LOS Monitoring data collection:

The specific schedule (due dates) for the 2008 LOS Monitoring data collection will be finalized
by the CMA in January 2008. It is not anticipated that there will be any significant changes to the
scope of work; however, some additions or modifications of segments may occur for the data
collection purpose. In addition, based on the performance of the year 2006 data collection work
by the consultant, some minor changes to the data collection procedure may be suggested for the
year 2008. Given the potential for changes to the scope of work, the CMA reserves the right to



issue a subsequent RFP or RFQ to select a consultant for the 2008 LOS Monitoring data
collection process. The consultant selected pursuant to this RFP will be notified no later than

December 15, 2007, whether or not the consultant will perform the data collection for the 2008
LOS Monitoring.

Budget

The ACCMA is seeking cost competitive proposals. The budget for this project, LOS Monitoring
Data Collection for the years 2006 and 2008, should not exceed $110,000. The budget includes
all of the four tasks listed in Table 2 for the years 2006 and 2008. Each proposal must specify a
separate budget for each LOS Monitoring year.

Proposal Content

Your proposal should be limited to a total of 25 pages including resumes. The following
information shall be provided in order to be considered complete:

1. A transmittal letter signed by an official authorized to bind the consultant. The letter shall
contain a statement to the effect that the proposal is a firm offer for at least a sixty- (60) day
period.

2. A title page showing the RFP subject, name of the proposer’s firm including sub-consultants,
local address, name and telephone number of contact person, and the date.

3. Table of Contents

4. Overview and Summary: This section should clearly convey the consultant’s understanding of
the nature of the work and the general approach to be taken

5. Workplan and Schedule: This section should include a description of how each task of the

project will be conducted, identification of deliverables, and schedule. A schedule is included in
the Scope of Work. The consultant should include additional details such as study deliverables,
expected sequence of tasks and important milestones. Any -deviations from the schedule
included in the Scopes should be highlighted and justified. The Work Plan should be in
sufficient detail to demonstrate a clear understanding of the project.

6. Management Approach: This section should describe the consultant’s approach to management
of the work. If the proposal is a team effort, the distribution of work among the team members
should be indicated. Projects on which the team has worked together in the past should be
identified. This section should discuss the consultant’s organization for this project, how the
work assignments are structured, and the staffing. The staffing discussion should include the
names and a brief summary of the gualifications of the key personnel. A chart showing the
amount of time each key team member is devoting to the project should be included. The
consultant shall describe the role of any subcontractors, with a description of the subcontractors’
specific responsibilities.

7. Qualifications of the Personnel Assigned: This section should include the resumes of the team
members assigned to the project. The resumes should highlight any experience applicable to the
project.

8. Qualifications of the Firm: This section should provide a short description of previous projects

that significantly relate to the consultant’s qualifications for this particular project. The
description should identify the role of key personnel assigned to conduct the study. Descriptions
should highlight any experience with projects of this type. Provide a list of up to three former
clients for whom the consultant firm has performed services similar to those described in this



RFP, along with names and telephone numbers of persons who may be contacted as references
and the consultant team member who performed the work. Similar information is required for
any subcontractors included in the proposal.

9. Cost Proposal: This section should provide a detailed description of the expected expenditure of
funds for the work described above, by task.
10. DBE forms: Please refer to the discussion of DBE Requirements on page 10 below.

Consultant Selection Process

A panel representing the CMA’s Planning Areas, the CMA and others to be determined will
review written proposals submitted on time and considered complete. The panel will evaluate
the proposals and select the best ones for an oral interview, if necessary. The selected proposers
will then be requested to make a formal presentation. The panel will recommend one consultant
from those interviewed. The CMA reserves the right to reject all proposals or suggest different
team participants. The CMA has ultimate authority for approval of the contract.

Each proposal will be evaluated according to the following criteria:

Consultant’s understanding of the purpose and requirements of the project
Quality of the Work Plan
Experience of the key personnel assigned, including relevant experience

Qualifications of the consultant, including relevant experience with level of service
monitoring projects
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Submittal Deadline

An original and eight (8) copies of the proposal are due at the offices of the Alameda County
CMA by 3:00 PM on Wednesday, January 18, 2006. Proposals should be sent to the attention of:

Saravana Suthanthira

Associate Transportation Planner
Alameda County CMA

1333 Broadway, Suite 220
Oakland, CA 94612

General Conditions
A. Limitations
This RFP does not commit the Alameda County CMA to award a contract or to pay any costs

incurred in the preparation of a proposal in response to this RFP.

B. Rejection of Proposals
The Alameda County CMA reserves the right to reject any or all proposals.



C. Award

All finalists may be required to participate in negotiations and to submit such price, technical or
other revisions of their proposals as may result from negotiations. Accordingly, each initial
proposal should be submitted on the most favorable terms from a price and technical perspective.

D. Workscope Modifications
The CMA reserves the right to request changes to the staffing and/or scope of services contained

in any of the proposals and to enter negotiations with any of the proposers regarding their
submittal.

E. Public Domain Requirement

Title to the study products including all copies and derivative works prepared by the consultant
shall be in and remain with the Alameda County CMA. The consultant will assign ownership of
all copies and derivative works to the Alameda County CMA with a perpetual royalty-free
license to use, reproduce, sublicense, and modify such modifications, additions, and updates.

F. Contract

A sample contract is shown in Attachment F. It is expected that the terms of the contract will be
acceptable to the consultant.

G. Levine Act

Selected consultants may be required to disclose on the record any contribution of $250.00 or
more, which they have made to a CMA Board member within the twelve-month period preceding
submission of the RFP. This applies to your company, any member of your team, any agents for
you or other team members and to the major shareholders of any closed corporation, which is
part of your team. If you have made a contribution, which needs to be disclosed, you must
provide written notice of the date, amount, and receipt of the contribution(s) in writing to the
CMA Executive Director, Dennis Fay. If required, this information will need to be provided
before the CMA can approve any contract.

H. SBE and LLBE Requirements

CMA has adopted a Small Business Enterprise (SBE) Policy, pursuant to which the CMA
encourages all prime contractors to utilize qualified SBE subcontractors on CMA projects, CMA
promotes the direct purchase of goods from qualified SBEs by utilizing SBE vendors when such
vendors are available and the price of the goods sought is reasonable, and, for professional
services contracts, CMA seeks the utilization of qualified SBEs when such SBEs are available.

All prime contractors are required to report on SBE usage during the term of each contract, using
a form provided by CMA.

For purposes of CMA’s SBE Policy, an SBE shall be a “small business” within the meaning of
13 CFR Part 121 and California Government Code Section 14837. In the event that the CMA’s
SBE Policy conflicts with any Federal, State or other funding source’s programs, policies,
regulations or requirements, CMA shall make the SBE Policy consistent with said funding
source’s programs, policies, regulations and requirements to the extent permissible by law.



CMA’s SBE Policy is neutral as to rate, ethnicity, national origin, age, sex, religion, sexual
orientation and other protected classes.

CMA has also adopted a Local Business Enterprise (LBE) Policy, pursuant to which the CMA
encourages all prime contractors to utilize qualified LBE subcontractors on CMA projects, CMA
promotes the direct purchase of goods from qualified LBEs by utilizing LBE vendors when such
vendors are available and the price of the goods sought is reasonable, and, for professional
services contracts, CMA seeks the utilization of qualified LBEs when such LBEs are available.

All prime contractors are required to report on LBE usage during the term of each contract, using
a form provided by CMA.

L DBE Requirements

It is the policy of CMA to ensure nondiscrimination in the award and administration of all
contracts and to create a level playing field on which Disadvantaged Business Enterprises
(DBEs) can compete fairly for contracts and subcontracts relating to its contracting activities. In
compliance with the DBE regulations issued by the Department of Transportation (49 Code of
Federal Regulations Part 26), CMA has adopted a DBE Program which is intended to encourage
participation of DBEs. CMA’s DBE Program applies to this RFP since the contract will be fully
or partially funded with federal funds.

Consistent with the DBE Program, CMA has established a contract-specific goal of 4.24% for
the services to be provided pursuant to this RFP. Firms whose proposals fail to meet the
established DBE goal must demonstrate in writing what efforts they have made to locate DBE
firms. The CMA has the right to deem a proposal as non-responsive if this participation goal has
not been met and documeniation demonstrating a good faith effort is judged inadequate. For
DBE instructions and forms please see Attachment G to this RFP. Please note that the attached
Proposer DBE Utilization Form (Appendix G) must be filled out and included in an appendix of
vour firm’s proposal. Additionally, if your proposal does not meet the above DBE goal, you
must demonstrate in writing your good faith effort by fully completing the DBE Good Faith
Effort Forms, and submitting these forms along with the DBE Utilization Form.
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Attachment A: Designated Roadway System and LOS Monitoring
Methodology and Standards



DESIGNATED ROADWAY SYSTEM

CHAPTER TWO

Designated Roadway System

In order to manage the transportation system, the
CMA must first identify what is included in the
system. California law requires that, at a
minimum, the designated roadway system
include all state highways and principal
arterials.! In general, highways or roadways
designated as part of the system shall not be
removed from the system. However, under
special circumstances such as relocation of a
state highway, removal of a roadway segment
from the CMP network can be considered. The
procedure and criteria for such removal is
described in the following page.

The statutes also refer to regional transportation
systems as part of the required land-use analysis
program.? In the 1991 CMP, it was presumed
that the roadway system designated in the CMP
was the highway/street component of this
regional transportation system, All of that
changed with the passage of the federal
Intermodal Surface Transportation Efficiency
Act (ISTEA) of 1991. ISTEA required MTC to
develop a “metropolitan transportation system”
that included both transit and highways.

MTC contracted with the congestion
management agencies in the Bay Area to help
develop the Metropolitan Transportation System
and to use the CMPs to link land-use decisions
to the Metropolitan Transportation System. The
1993 Alameda County CMP made a distinction
between the CMP network used for monitoring

! Catifornia Government Code Section
65089(b)(1XA)

conformance with the level of service standards
and the Metropolitan Transportation System
used for the CMP’s land-use analysis program
(see Chapter 6). The 2005 CMP continues the
use of the Metropolitan Transportation System
for the CMP land-use analysis program.

The primary objective of designating a CMP
system is to establish a roadway system 1o
monitor performance in relation to established
level-of-service standards. If standards are not
being maintained on a specific roadway in the
designated system, actions must be taken to
address problems on that facility, or plans must
be developed to improve the overall level of
service of the system and improve air quality.

The roadway system must be detailed enough to
identify significant impacts, yet still be
manageable for administration. The advantage
of designating a relatively detailed CMP
roadway system is that it may be easier to
establish a linkage between proposed
development projects and their impact on the
CMP system. However, too large a CMP system
could become difficult and expensive for local
agencies to monitor. The criteria established
below attempt to strike this balance. The
effectiveness of the system and the criteria that
established it will be periodically reviewed to
determine if changes are warranted.

2 California Government Code Section 65089(b)(4)

ALAMEDA COUNTY CONGESTION MANAGEMENT AGENCY

Congestion Management Program, 2005
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DESIGNATED ROADWAY SYSTEM

RELATIONSHIP TO REGIONAL

TRANSPORTATION PLAN

Given the statutory requirement that MTC must
find the CMP consistent with the Regional
Transportation Plan (RTP), the designated CMP
system should be a subset of the RTP’s
Metropolitan Transportation System. This
should help to ensure regional consistency
among the various CMP-designated systems,
particularly for facilities that cross county
borders. As noted above, the Metropolitan
Transportation System is a requirernent resuiting
from the 1991 federal transportation act. The
Alameda County CMA’s long-range

Countywide Transportation Plan is the primary
vehicle for coordination with the Metropolitan
Transportation System. Continued coordination
will be necessary to ensure consistency between
Alameda County’s CMP system and the
Metropolitan Transportation System.

DESIGNATED CMP SYSTEM

Criteria

While the statutes require existing state
highways be designated part of the CMP system,
they provide no guidance for the selection of
principal arterials to be included in the CMP
network. After evaluation of several possible
methods, the 1991 Alameda County CMP
adopted an approach that provided for the
systematic selection of principal arterials to
include in the CMP network.

The selected approach, which met MTC’s
expectations for a “reasonable” CMP network
designation method, relies on a concept that is
central to the CMP legislation—the
identification of a system that carries a majority
of the vehicle trips countywide. Using the

countywide travel model, an average daily
traffic volume was identified that would produce
a system of roadways carrying at least 70
percent of the vehicle miles traveled
countywide. This approach yielded an average
daily traffic of roughly 30,000 vehicles per day
as a minirmum threshold. Additional criteria
were included to refine

the definition.

The following criteria are used to establish the
designated CMP roadway system:

Al State Highways

« If aroute is relocated or removed from the
State Highway System, it will be evaluated
according to the principal arterial criteria to
determine whether it should remain in the
CMP system.

Criteria for inclusion of Principal Arterials
(Note: All four criteria must be met)

«  Must carry 30,000 vehicles per day (average
daily traffic) for at least one mile

»  Must be a roadway with four or more lanes

»  Must be a major cross-town connector,
traversing from one side of town to the
opposite side

«  Must connect at both ends to another CMP
route, unless the route terminates at a major
activity center

The criteria for adding roadways to the CMP
network will be reviewed every four years,
beginning with the 1999 CMP. The criteria for
adding roadways were reviewed by the CMA
and the Alameda County Transportation
Advisory Committee (ACTAC) in conjunction
with the update of the 1999 CMP. It was

ALAMEDA COUNTY CONGESTION MANAGEMENT AGENCY

Congestion Management Program, 2005
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DESIGNATED ROADWAY SYSTEM

determined at that time the existing criteria were
appropriate and should not be modified.

ACTAC again reviewed the criteria for
designating roadways in spring 2005 and found
that it continued to meet the original criteria of
capturing a significant amount of the system
carrying the highest volume of travel. It was
recommended that no changes be made to the
criteria. Regarding the approach to adding new
roadway segments on the CMP network, it was
recommended that in view of the liability to
remediate any LOS F condition for which no
funding is available, until any additional funding
or new financial sources become available, the
current system of the jurisdictions proposing

addition of new segments on a voluntary basis
continue.

The following procedure and schedule for
adding roadways to the CMP-designated system
and reviewing criteria was approved by the
CMA Board. The jurisdictions will review their
roadway systems for routes that may meet the
Ctiteria for Inclusion of Principal Arterials. For
potential routes, each jurisdiction will conduct
~24-hour traffic'counts for a period including a
Tuesday through Thursday of a typical week.
Traffic counts should be taken around the

first week in April 2007. The schedule is shown
in Fable 2.

Each jurisdiction must submit potential CMP-
designated routes to the CMA by June 30, 2007.
The identification of routes must be based on
24-hour counts taken in spring 2007. This was

last requested in 2004. No new roadways were
added that time. '

THE CMP SYSTEM

Table 2 lists the designated CMP system
including all state highways and principal
arterials that satisfy the above criteria. The entire
CMP-designated system is illustrated in

Figure 1. More detailed maps of the CMP-
designated system for each area within Alameda
County are shown in Figures 2 through 5.

The characteristics of the designated system
determined in 1991 are as follows:

« The Alameda County CMP system carried

72 percent of the countywide vehicle miles
traveled (VMT).

« The CMP network contains 232 miles of
roadways. Of this total, 134 miles (58
percent) are interstate freeways, 71 miles
(31 percent) are state highways
{conventional highways), and 27 miles (11
percent) are city/county arterials.

The Metropolitan Transportation System
designated by MTC is also shown in Figure 2
through Figure 5. The Metropolitan
Transportation System transit corridors are
shown in Figure 6 and Figure 7. The system
includes the entire CMP-designated roadway
system together with major arterials, transit
services, rail, maritime ports, airports and
transfer hubs that are critical to the region’s
movement of people and freight.

Local Government Responsibilities .
In order to be found in conformance with the
CMP, local jurisdictions must by June 30, 2007,
submit a list of potential CMP-designated routes
based on spring 2007 24-hour counts.

ALAMEDA COUNTY CONGESTION MANAGEMENT AGENCY

Congestion Management Program, 2005
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DESIGNATED ROADWAY SYSTEM

Table 2 — Schedule for CMP-Designated System

TASK WHO WHEN
Identify Potential Routes Jurisdictions January 2007
Review Routes ACTAC/Board - February 2007
Collect Traffic Data Jurisdictions March/April 2007
Review Data ACTAC/Board May 2007
Select CMP Designated Routes ACTAC/Board June 2007
Incorporate Routes in 2007 CMP ACTAC/Board June 2007
Review Criteria for Adding Roadways Jurisdictions January 2009
Update Criteria in 2009 CMP ACTAC/Board June 2009

Note: Criteria for adding roadways will be reviewed in one CMP update and the adopted criteria
will be applied to identify potential routes in the subsequent CMP update.

Table 3 — CMP-Designated System, Route List

CITIES OF ALBANY AND BERKELEY

Route From To Criterial, 2
SR 123 (San Pablo) Contra Costa County line Emeryvilie city limit State Route
University Ave. 1-80 Milvia St. Satisfies criteria
University Ave. Milvia St. Shattuck Ave. Connectivity3
Shattuck Ave. University Ave. Haste St. Connectivity
Shattuck Ave. Haste St. Derby St. Satisfies criteria
Adeline St. Derby St. MLK Jr. Way Satisfies criteria
MLK Jr. Way Adeline St. Oakland city limit Satisfies criteria
SR 13 {Ashby Ave) 1-80 Tunnel Rd. State Route

SR 13 {Tunnel Rd) Ashby Ave. QOakland city limit State Route
1-80/1-580 University Central State Route

ALAMEDA COUNTY CONGESTION MANAGEMENT AGENCY

Congestion Management Program, 2005
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DESIGNATED ROADWAY SYSTEM

CITY OF ALAMEDA

Route From To Criteria

SR 61 (Doolittle Dr.) Qakland city limit Fernside Blvd. State Route

SR 61 (Otis Dr.) Fernside Blvd. SR 61 (Broadway) State Route

SR 61 (Broadway) Otis Dr. SR 61 (Encinal Ave.) State Route

SR 61 (Encinal Ave.) SR 61 (Broadway) Sherman St. State Ro;}te

SR 61 (Central Ave.) Sherman St. SR 260 (Webster St.) State Route

SR 260 (Webster St.) SR 61 (Central Ave.) Posey/Webster tubes State Route

SR 260 (Posey/

Webster tubes) SR 260 (Webster St.) Oakland city limit State Route
Atlantic Ave. SR 260 (Webster St.) Poggi St. Satisfies criteria
Atlantic Ave. Poggi St. Main St. Connectivity
Park St. Qakland city limit Central Ave. Satisfies criteria
Park St. Central Ave.

SR 61 (Encinal Ave.)

Connectivity

ALAMEDA COUNTY CONGESTION MANAGEMENT AGENCY
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DESIGNATED ROADWAY SYSTEM

CITIES OF EMERYVILLE, OAKLAND AND PIEDMONT

Route From To Criteria

MLK ¥r. Way Berkeley city limit SR 24 Satisfies criteria
SR 123 (San Pablo) Berkeley city limit 35th St. State Route

SR 13 (Tunnel Rd.) Berkeley city limit SR 24 State Route

SR 260 (Posey/

Webster tubes) Alameda city limit 1-880 Satisfies criteria
23rd/29th Ave. Alameda city limit 1-880 Satisfies criteria
SR 77 (42nd Ave.) 1-880 SR 185 (E. 14th St.) State Route

SR 185 (E. 14th St.) SR 77 (42nd Ave.) San Leandro city limit State Route
Hegenberger Rd. 1-880 Hawley St. Connectivity
Hegenberger Rd. Hawley St. SR 185 (E. 14th St.) Satisfies criteria
SR 61 (Doolittle Dr.) Alameda city limit San Leandro city limit State Route

SR 13 SR 24 1-580 State Route

SR 24 I-980 Contra Costa County line  State Route
1-80* SF County Line University Ave, State Route
1-580 1-80 MacArthur Blvd. State Route
1-880 1-980 Hegenberger Rd. State Route
1-980 1-880 SR 24 State Route

1

Criteria Applied: a) must carry 30,000 average daily traffic for at least one mile, b} must be a 4- or

more lane roadway, ¢) must be a major cross-town arterial, traversing from one side of town to the

continuity and avoid stub ends.

4 A portion of this CMP route to the Emeryville border includes the city of Berkeley.

opposite side, and d) must connect to another CMP route or major activity center.

State highways and interstate freeways are included in their entirety within each jurisdiction and
include all mileage within Alameda County.

“Connectivity” indicates that the segment has been included in the designated system to provide
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DESIGNATED ROADWAY SYSTEM

CITY OF SAN LEANDRO

Route From To Criteria

SR 61 (Doolittle Dr.) Qakland city limit SR 61/112 (Davis St.) State Route

SR 61/112 (Davis $t.) SR 61 (Doolittle Dr.) SR 185 (E. 14th St)) State Route

SR 185 (E. 14th St.) Qakland city limit Ashland (unincorp.) State Route
150th Ave. Hesperian Blvd. 1-580 Satisfies cﬁteria
Hesperian Blvd. SR 185 (E. 14th St.) San Lorenzo (unincorp.)  Satisfies criteria
1-880° Hegenberger Ave. 1-238 State Route
1-580° MacArthur Bivd. 1-238 State Route
SAN LORENZO, CASTRO VALLEY, ASHLAND (unincorporated areas)

Route From To Criteria

SR 185 (Mission Blvd.) San Leandro city limit Hayward city limit - State Route
Hesperian Blvd. San Leandro city limit Hayward city limit Satisfies criteria
SR 238 (Foothill Blvd.) 1-238 Hayward city limit State Route
1-880 1-238 A Street State Route
1-238* 1-880 1-580 State Route-
1-580° 1-238 1-680 State Route

5 A portion of this CMP route to the San Leandro border includes the city of Oakland.

6 A portion of this CMP route to the San Leandro border includes the cities of Oakland and Hayward.
7 A portion of this CMP route in the county includes the city of Hayward.

8 A portion of this CMP route in the county includes the city of San Leandro.

9 A portion of this CMP route in the county includes the city of Pleasanton.
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DESIGNATED ROADWAY SYSTEM

CITY OF HAYWARD

Route From To Criteria

SR 185 (Mission Bivd.) Ashland (unincorporated) SR. 92 {Jackson St.) State Route

SR 92 (Jackson St.) I-880 SR 185 (Mission Blvd.) State Route

SR 238 (Foothill Blvd.) Ashland (unincorporated) SR 185 (Mission Blvd.) State Route

SR 238 (Mission Blvd.) SR 92 (Jackson St.) Union City city limit State Route

A Street 1-880 SR 238 (Foothill Blvd.) Satisfies criteria
Hesperian Bivd. San Lorenzo (unincorporated) Tennyson Rd. Satisfies criteria
Tennyson Rd. Hesperian Blvd. SR 238 (Mission Blvd.) Satisfies criteria
SR 92 San Mateo County line 1-880 State Route
1-880'° A Street Alvarado-Niles State Route
CITIES OF UNION CITY, FREMONT AND NEWARK

Route From To Criteria

SR 238 (Mission Bivd.) Hayward city limit I-680 _ State Route
Decoto Rd. 1-880 SR 238 (Mission Blvd.) Satisfies criteria
Mowry Ave. 1-880 SR 84 (Peralta Blvd.) Satisfies criteria
SR 262 (Mission Blvd.) 1-880 1-680 State Route

SR 84 (Thornton Ave.) 1-880 Fremont Blvd. State Route

SR 84 (Fremont Blvd.) SR 84 (Thornton Ave) SR 84 (Peralta Blvd.) State Route

SR 84 (Peralta Blvd.) SR 84 (Fremont Blvd.) SR 84 (Mowry Ave.) State Route

SR 84 (Mowry Ave.) SR 84 (Peralta Blvd.) SR 238 {Mission Blvd.) State Route

SR 84 (Niles Canyon) SR 238 (Mission Blvd.) 1-680 State Route

SR 84 San Mateo County line 1-880 State Route
1-880 Alvarado-Niles Dixon Landing State Route
1-680 Scott Creek SR 238 State Route

10 A portion of this CMP route to the Hayward border includes the city of Union City.
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DESIGNATED ROADWAY SYSTEM

CITIES OF PLEASANTON, DUBLIN, LIVERMORE AND UNINCORPORATED AREAS

Route From To

Criteria
SR 84 (Vallecitos)'' 1-680 SR 84 (Isabel Ave..) State Route
SR 84 (Isabel Ave)"! SR 84 (Vallecitos Rd.) SR 84 (Kitty Hawk Rd.)  State Route
SR 84 (Kitty Hawk Rd.)"" SR 84 (Isabel Ave..) SR 84 (Airway Blvd)  State Route
SR 84 (Airway Blvd)"' SR 84 (Kittly Hawk Rd.) I-580 .  State Route
1st St. Inman St. 1-580 Satisfies Critieria
1-580 1-680 1-205 State Route
1-680 SR 238 Alcosta Blvd. State
Route

11 New alignment of SR 84 adopted by Caltrans in 2003
12 Portion of old SR 84 alignment found to meet the Principal Arterial criteria.
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DESIGNATED ROADWAY SYSTEM

" Figure 1 — Designated Countywide System Map
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DESIGNATED ROADWAY SYSTEM

Figure 2 — Designated System Map for Alameda, Albany, Berkeley, Emeryville,
Qakland and Piedmont
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DESIGNATED ROADWAY SYSTEM

Figure 3 — Designated System Map for Castro Valley, Hayward, San Leandro and San Lorenzo
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DESIGNATED ROADWAY SYSTEM

Figure 4 — Designated System Map for Fremont, Newark and Union City

Siate Highway (CMP & MTS)
Principal Arterial (CMP & M1'S)

Scale in Feet

da Courty G jon Frogeam 701 ;
3

ALAMEDA COUNTY CONGESTION MANAGEMENT AGENCY

Congestion Management Program, 2005
T PAGE 17




DESIGNATED ROADWAY SYSTEM

Figure 5 — Designated System Map for Dublin, Livermore and Pleasanton

— State Highway (CMP 8 MTS)
o= Principak Arterial {CMP & MTS)
e MTS Routes
Scale in Feet

40000

"ALAMEDA COUNTY CONGESTION MANAGEMENT AGENCY

Congestion Management Program, 2005
PAGE 18




DESIGNATED ROADWAY SYSTEM

Figure 6 — Metropolitan Transportation System; Transit Corridors of Alameda County

The following are the operators that provide transit services in Alameda County:

1. AC Transit
2. Bay Area Rapid Transit (BART)
3. LAVTA : ‘
.4, TUnion City Transit
5. ACE Commuter Rail,
6. Capitol Corridor,
7. Alameda-Qakland Ferry Service
8. Harbor Bay Ferry Service.
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DESIGNATED ROADWAY SYSTEM

Figure 7 — Metropolitan Transportation System, Transit Corridors of
Northern Alameda County Detail
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LEVEL-OF-SERVICE STANDARDS

CHAPTER THREE

Level-of-Service Standards

State law requires that level-of-service standards
be established as part of the Congestion
Management Program (CMP) process.! Level of
service must be measured by methods described
in one of the following documents:
Transportation Research Board Circular 212, the
latest version of the Transportation Research
Board’s Highway Capacity Manual (HCM), or a
uniform methodology adopted by the CMA that
is consistent with the HCM. The legislation
leaves the choice of level-of-service
measurement methodology to the CMA.

Level-of-service definitions generally describe
traffic conditions in terms of speed and travel
time, volume and capacity, freedom1io
maneuver, traffic interruptions, comfort and
convenience, and safety. Level of service is
represented by letter designations, ranging from
LOS A to LOS F, with level-of-service A
representing the best operating conditions and
level-of-service F the worst. See Appendix C for
graphic representation of level of service.

The purpose of setting level-of-service standards
for the CMP system is to provide a quantitative
t0ol to analyze the effects of land-use changes,
and o monitor one system performance measure
(i.e., congestion). If the actual system
performance falls below the standard (i.e.,
congestion worsens to LOS F), actions must be
taken to restore or improve level of service.
Fach year, the CMA is required to determine

! California Government Code Section
65089(b)(1)(A)

how well local governments meet the standards
in the CMP, including how well they meet level-
of-service standards.

Each year since 1991, the CMA has contracted
with a consultant to perform the necessary level-
of-service monitoring for the entire CMP
system. In 1998, the Board adopted a policy that
level-of-service monitoring will be done every
two years instead of annually. Based on this, the
next monitoring study will be done in spring
2006. This has proven to be the most cost-
effective approach and may continue.

Alternatively, if Caltrans assumes responsibility
for monitoring the freeway system as required,
or if the cities or county assume responsibility
for monitoring local roads, evaluations will be
structured to allow a self-certification process
using Caltrans or local reports of level of
service. The CMA will determine how well
areas meet level-of-service standards based on
these reports at the time of the annual
conformance findings. The CMA will ensure
that the adopted standards are monitored in a
consistent manner by all local jurisdictions
and/or Caltrans. '

Local governments will need to consider the
effects that their land-use decisions may have on
the future level of service on the regional
transportation system. Therefore, cities and
counties may have to develop funding for
projects and programs that will improve level of
service on the CMP-designated system. If local
land-use decisions make the level of service on
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LEVEL-OF-SERVICE STANDARDS

the state highway system worse, cities
and the county may be responsible for the
necessary improvements.

To provide a basis for more definitive strategies
for maintaining level-of-service standards in
subareas of Alameda County, the CMA has
completed a program of corridor studies in the
following high-priority corridors:

« 180

« SanPablo Avenue

«  I-880

1238

+  ]-580/Altamont Pass

- 1-680

» 1-580 Corridor BART to Livermore

« I-680 Value Pricing

+  North I-880 Safety and Operations Study

»  San Pablo and I-880 SMART Corridor
programs

Tri-Valley Triangle Study is underway at the
time of printing of the report.

LEVEL-OF-SERVICE STANDARDS

Goals and Objectives

Level of service indicates traffic growth trends
using vehicular volumes, capacity, and
measurement of average speed and delay. The
objectives are to develop an approach that is
consistent and therefore replicable, easy to use,
non-duplicative, and compatible with local

government data and travel-demand models. The

approach used is outlined in Table 4.

Facility Classifications

The HCM provides methods for determining
level of service on several types of facilities.
These facilities are grouped into “interrupted-
flow” and “uninterrupted-flow™ facilities.
Interrupted-flow facilities include city streets
and surface highways (like State Route 123/San
Pablo Avenue) that are part of the state highway
system. For purposes of level-of-service’
analysis, the CMP system can be classified into
three functional types of facilities: freeways,
two-lane roadways and urban/suburban arterials.
Each is described below:

Freeways

These are uninterrupted-flow facilities, since
traffic never stops (except during the most
congested periods or when incidents occur). For
the 1991 CMP, the CMA, in coordination with
local jurisdictions, defined appropriate segments
and performed the necessary floating car runs on
the freeways to obtain travel speed data. This
allowed the establishment of a baseline level of
service for the system, including identification
of segments operating at LOS F according to
freeway travel speed criteria from the HCM.
Systemwide level-of-service monitoring has
been performed annually by the CMA using the
network segments defined in 1991. It is
anticipated that monitoring of the freeway
system may ultimately be performed by

Caltrans, as required by statute (Katz, Statutes
of 1995).
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LEVEL-OF-SERVICE STANDARDS

Table 4 — Approach to Levels of Service

ISSUE

APPROACH

Interregional Trips

As defined by statute, “interregional travel means any trip that originates outside”
Alameda County. A ‘trip’ means a one-direction vehicle movement. The origin
of any trip is the starting point of that trip. In accordance with MTC guidelines,

trips with no trip end in Alameda County (through trips) were not subtracted for
monitoring reports. '

Level-of-Service
Standard

Monitoring

The level-of-service standard is E, except where F was the level of service
originally measured, in which case the standard shall be ¥. The method of
analysis is documnented in “Establishing the Existing Level of Service for the
Alameda County CMP-Designated Roadway System”. The methods employed
constitute a uniform methodology adopted by the CMA that is consistent with the
Highway Capacity Manual (HCM). Methods described in Chapter 8 (Two-Lane
Highways) and Chapter 11 (Urban and Suburban Arterials) of the HCM were the
basis for establishing the level of service on the CMP system. They assess level
of service on the basis of the average speed observed along a roadway segment
(link speeds), or total volumes approaching an intersection (link volumes). These
methods are not designed to replace the more detailed procedures that local
agencies are likely to use for non-CMP purposes (such as local impact studies)
which are typically concerned with an intersection’s ability to handle individual
turning movements.

Level-of-service monitoring will be conducted by the CMA, although the cities,
county or Caltrans may eventually assume responsibility for monitoring
segments under their respective jurisdictions. State statute? requires Caltrans to
monitor levels of service on the freeway system, unless the CMA designates that
responsibility to another entity. Monitoring will be conducted biennially,
recognizing that other surveys could be done for development impact studies
(e.g., intersection turning movement counts). The method of data collection is the
floating car technique of recording travel times between checkpoints based on
actual travel time during the peak period. Data from several runs in all non-HOV
lanes are averaged for each roadway segment.

2 California Government Code Section 65089(b){(1)(A), Amended 1995.
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Two-Lane Roadways

These are uninterrupted-flow facilities. The
criteria for inclusion of principal arterials in the
CMP system specify a minimum of four lanes;
therefore, two-lane roadways are pot included as
principal arterials. However, two-lane state
highways are included, since all state highways
must be in the system. These two-lane roads
constitute a fairly small portion of the CMP-
designated road system mileage, but a method
for level-of-service analysis is suggested here.
For two-lane roads without interruptions (signals

or stop signs), Chapter 8 of the HCM is used,
based on average travel speed.

Urban/Suburban Arterials

These are multi-lane streets that have traffic
signals spaced no more than two miles apart on
average. Because of the emphasis in the CMP
legislation on systems level planning, Chapter
11 of the HCM is used to estimate arterial level
of service. The advantages include the need for
relatively little input data, simple applied
calculations and the results of explicitly
determined levels of service (A, B, C, etc.).
Following is a description of this method.

Level-of-Service Methodology

Urban and suburban arterials are characterized
by platoon flows. Operational quality is
controlled primarily by the efficiency of signal
coordination and is affected by how individual
signalized intersections operate along the
arterial. Level of service is primarily a function
of travel speed along segments, and is calculated
from field data. Beyond the measurement of
existing level-of-service conditions (using actual
counts or travel speed measurements), the
Alameda County CMA’s approach is to be

forward-looking. Using the Alameda
countywide travel model, future level-of-service
conditions on the CMP system will be estimated
by analyzing information about local land-use
decisions and taking into account local
investments in transportation, which are
proposed in the Capital Improvements Program
of the CMP. Using the Countywide Model, it is
possible to forecast average travel times and
speeds for future traffic operations on these
arterials. The results would need to be checked
for reasonableness under existing conditions
before being used as a forecasting tool.

TRAFFIC MONITORING
PROGRAM

Monitoring of level of service on CMP system
roadways is presently conducted by the CMA. If
the cities, county or Caltrans assume
responsibility, monitoring could be
accomplished through a self-certification
process involving the local jurisdictions and/or
Caltrans and the CMA. The following sections
describe the process and provide guidelines.

Self-Certification Process

By June 15 of each year, a set of travel time runs
would be submitted to the CMA for the CMP-
designated routes. A city or the county, if it
assumes responsibility, would submit the
information, except for the freeways, within its
jurisdictional limits. If Caltrans assumes
responsibility for the freeways, it would
similarly submit summary data to the CMA by
June 15. Local jurisdictions or Caltrans will also
be responsible for calculating levels of service
according to Table 5, which is based on Chapter
11 of the HCM. Local agencies or Caltrans will
keep raw field data available for examination by
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LEVEL-QF-SERVICE STANDARDS

the CMA for at least three years. Trave] time
runs will be completed by mid-May each year.
Technical guidance and assistance in reviewing
methodology and interpreting level-of-service
monitoring results will be provided by ACTAC.

Data Requirements

In addition to the basic geometric, signal timing,
and other such “physical” information, the

traffic monitoring program requires information
about average travel speed, which is the basis for
level-of-service measurement on all facility
types (i.e., freeways, two-lane highways
(uninterrupted) and urban/suburban arterials).

For a given facility segment, monitoring must be
performed and reported separately for each
direction of travel. Travel speed studies
normally are conducted using “floating” cars
that drive at the posted (safe) speed, or if
constrained by traffic conditions, at the average
speed of traffic.

Until 2004, LOS monitoring was conducted for
all the CMP segments during the afternoon peak
hours (between 4 p.m. and 6 p.an.) and for
selected freeway CMP. segments during the
morning peak hours (between 7 a.m. and 9 a.m.).
The CMA Board recommended that all of the
CMP roadway segments be monitored during
both morning and afternoon peak periods
starting 2006 LOS Monitoring period. The a.m.
peak monitoring will be for informational
purposes only,

Acceptability of Data

A suggested approach to ensure monitoring that
is acceptable to the CMA is described in
Establishing the Existing Level of Service for the
Alameda County CMP-designated Roadway
System (CMA, 1991) which is based on the

Tnstitute of Transportation Engineer’s Manual of
Traffic Engineering Studies (Chapter 7, Test Car
Method). A test car is driven six times in each
direction of all CMP-designated facilities. This
frequency may be adjusted later for roadway
segments that are found to consistently operate
at LOS A or B. More than six test car runs are
performed on roadway segments operating at
LOS E and F because a greater range or
fluctuation in data typically occurs. Test car runs
will be repeated biennially.

The following guidelines will be used to
determine acceptability of data for use in
the CMP:

«  Test car runs must be made on a Tuesday,
Wednesday and/or Thursday, as these
days will be most indicative of average
weekday conditions.

= Test car runs on a particular segment must
span a range of days and time of day. This
means that test car runs should not be
bunched on the same day of the week or
taken on separate days at the same time.

»  Runs near holidays, when school is not in

session or when roadway construction is
under way, must be avoided.

»  Consistent monitoring periods must be
observed for each roadway segment. For
example, a comparison between April, 2002,
and April, 2003, is likely to be more valid
than a comparison between January, 2002,
and August, 2003. '

. If special generators are located within a few
miles of the monitoring location, it must be
determined whether unusual or unwanted
activity levels are occurring at the special
generator. A call to a shopping center
management company, for example, could
be made to ascertain that the test day(s) was
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reasonably close to average, and that no
retailers were holding major sales.

ALAMEDA COUNTY CONGESTION MANAGEMENT AGENCY

Congestion Management Program, 2005
PAGE 28



LEVEL-OF-SERVICE STANDARDS

Table 5 — Relationship Between Average Travel Speed and Level of Service
LEVELS OF SERVICE FOR ARTERIALS

Arterial Class I I m
Range of Free Flow Speeds (mph) 35t045 30to 35 251035
Typical Free Flow Speed (mph) 49 33 27
Level of Service Average Travel Speed (mph)

A >35 > 30 >25
B >28 >24 >19
C >22 >18 >13
D > 17 > 14 >9
E >13 >10 > 7
F <13 <10 <7

LEVELS OF SERVICE FOR FREEWAY SECTIONS

LOS Average Travel Speed Volume-To-Capacity Maximum Traffic Volume
(mph) Ratio (Vehicles / Hour / Lane)
A > 60 0.35 700
B > 55 058 1,000
a C > 49 0.75 1,500
D > 41 0.50 1,800
E > 30 1.00 2,000
F <30 Variable -

Source: Highway Capacity Manual, Transportation Research Board, 1985.

Range for Level of Service F for Freeway Sections®
F30 — Average Travel Speed < 30 mph
F20 — Average Travel Speed < 20 mph
F10 — Average Trave! Speed < 10 mph

3 Approved by Plans and Programs Committee of the ACCMA on June 14, 2004 to show degrees of LOSF on
congested roadways
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Definition of Roadway Segments

For surface highways, route segments for travel

time analysis have been determined by ACTAC,

with input by the appropriate department (traffic

engineer, planning department, etc.) at the local

jurisdiction using the following guidelines:

« Segments should be at least one mile and not
more than five miles in length.

= Logical segment break-points include:
jurisdictional boundaries, points where the
basic number of travel lanes change,
locations where land-use changes occur
(e.g., commercial area versus residential),
points where the posted speed limit changes,
or where the number of adjacent driveways
is significantly different.

ACTAC reviewed CMP roadway segment
lengths along with the review of the criteria for
designating the CMP roadway segments in
2005. Tt was found that from a field and
operating perspective, the CMP roadways were
divided into appropriate segment lengths.
Further, there were no compelling and justifiable
reasons for any changes to be made in terms of
combining the roadway segments. As a result, it
was recommended that no changes be made to
the criteria for roadway segmentation or the
roadway segments.

To date the CMA has performed all data

collection (floating car runs) on the CMP-

" designated system of arterials and freeways.

- However, the CMA continues to work to ensure -
that the California Department of -
Transportation, Caltrans, will eventually assume
responsibility for collecting all data necessary
for determining levels of service on freeways.
According to statute (Katz, Statutes of 1995),

Caltrans “is responsible for data collection and
analysis on state highways, unless the {CMA} .
designates that responsibility to another entity.
The {CMA} may also assign data collection and
analysis responsibilities to other owners and
operators of facilities or services if the
responsibilities are specified in its adopted
program”. '
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2004 Level of Service Monitoring Results
Freeway Segments - PM Peak (Same Segments will also be monitored in AM Peak Period in 2006)

CMP Route
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{Years}

Speed LOS

Speed LOS

1-80-EB
1-80 - EB
80 -EB
1-80 - EB
-60 - WB
1-80 - WB
I-80 - WB
180 - WB

o BRENERe B 4; [ SN % I L Vel

KO

1-238 - EB
1238 - WB

580 -EB
-580 - EB
-680 - £B
1.580 - EB

KAl
12
13,
14

15

19
20
21
22

1-580 - EB
1-580 - EB
1-580 - WB
I-580 - WB
1-580 - WB
-580 - WB
-580 - WB
580 - WB_

1-580 - £B
1-580 - £B
1-580 - EB
580 -EB
1-580 - NB
-580 - NB
1-580 - NB
-580 - NB
|-580 - NB
1-580 - NB

23

24
25
27
28
2%
30
21
32

33(1-680 - EB
3411-580 - WB

|santaRita

|SF County Line
~ {Tolt Plaza
|1-580/80 Merge
~[University

Central

|University

1-580 Spiit
Toll Plaza

1-238/Fthl Off

|Grove

680
Portola

1st Ave ..
1-205 (SJ Co)
ist Ave

Portola Ave
Tassajara Rd
I-880

i-80
Harrison
SH 13 Off
MacArthur

|1-238

Foothif/MacArthur

|sH 13 Off

Fruitvale
Harrison
8H-24 On-ramp

Cent'rai
1-80 Jet

Toll Plaza
1-580 5B Merge
University
Central
University

i-580 Split

Toll Ptaza

SF County

1580

|Grove .

1680
Santa Rita
Portola

IstAve

"~ 11-205 (84 Co) Off_|
|istAve

Portola Ave

|Tassajara Rd

Center
1-580/238
Harison
SH 13 Off

_ MaéAﬂ_hu_r__ '

-580/238

FoothiliMacArthur

SH 13 Off
Fruitvale
Harrison

SH 24 On-ramp
[-8/580 Split

-80 Jct
Central

L Qak ]

Oak

Emery - Berk |

Berk - Alb
Berk - Alb.

Emery - Berk

Oak
Oak

| UnineSanL |
. Uninc-San L

__Unincorp
Uninc - Pleas |

Piea

Unincorp

Liv
Liv - Uninc
_Liv - Uninc
Liv
_ Liv-Plea
Plea

 Plea - Unine

Unincorp 3

Oak
Oak
Foothili
St - Hay
Oak -SL
Oak -SL
Oak
Oak
Oak

[ WU U S W )

1

oin

IS N N S S

UV GRS L6 TN (N SN (Y

.2.06
115
280
240
248
2.43
120
2.00

774
2.72
4.47

9.83

470
| 287
808
1.94

5.09
4.09
4.33
442
3.89
236
221
1.16
069

0.77
1.07

228
180 |

288

10,04

237

10
10
B

i

oo il o o0 i wmim

0 oo

o0 o .

S

93-02

91-95, 9702 |

9192, 96-67,02

91-92,94-02 |
91-'93.°97-00  }

""" 97-02

639 | C
142 ) sAF)e
189 | «(F)e
277 | (F)e
465 D
30.6 |

. . : H : 'i'
o OPOrFrOoOFPEBIP>OT ME®EPF OO

6 -

435 | D
402 E
209
28.7

©
=

>@>>r0mm3o»

| (F30)

Y

FREEWAYS 2004 -PM

Page A-1




2004 Level of Service Monitoring Results
Freeway Segments - PM Peak (Same Segments will also be monitored in AM Peak Period i 2006)

Segment Limits Plan | Length | No of Prior LOS "F” 2002 L.OS Resuits 2004 LOS Resulls
CMP Route From To Jurisdiction | Area | {miles) | Lanes {(Years} Speed LOS Speed 1.OS
35|1-680 -NB |ScottCreek SR 238 Fre 3.7 597 B 426 | D 313 s
36{1-680-NB 1SR 238 SR84 Unincorp | 3 | 513} 6 49.9 o 306 E
37}1-680 - NB SR84. .. |Bernal Ave Plea-Uninc | 4 | 497 | 6 634 A 55.6 B
38|1-680-NB  Bernal Ave |1-580 Plea | 4 | 323} 6 5866 | B 59.5 B
(39/1-680-N8 - 1I-580 |Alcosta Dub | 4 | %83 1 6 6611 B 73.0 A
40|-680-8B  |Alcosta i-580  Dub B TR R B 15741 B 66.9 A
4111-680-8B  11-680 Bemal Plea 1 4 331 | 6 | 603 | A etz | A
42)1-680-5B  |Bemal SRB84 Unincorp | 4 | 513 | 6 63.7 A B8O A
43]1-680-SB  |SR 84 L |SR238 Unincorp 3.] 460 | 6 819 1 A 64.9 LA
| 44|1-680 - 5B SR 238 iScott Creek Fre | 3 | 642 6 6101 A 66.6 A
_45[-880-NB  |DixLanding  |SR 262/Mission . Fre 3 2.08 8 91-92 368 | E LALs o
4611-880-NB SR 262/Mission |Stevenson Fre L3 ) 398 8 98 506 G L g2 | B
_47|-880-NB  |Stevenson Decoto . Fre 3 404 | 8 . 96-98 43.0 D ...568 B
. 48]1-880-NB  |Decoto Alv-Niles Fre-UnCty | 3 268 8 02 240 1 +(F)r 425 D
49/1-880-NB_ 1Alv-Niles [Tennyson UnCty-Hay | 3 2.85 8 00-02 o7 | (B 398 . E
- 50}1-880 - NB Tennyson SR 92 Hay 2 114 8 91-92 44.8 b 332 _E
511-880-NB ~ |SR92 A St Lo Hay 1 2 152 8 91-92 44.8 b . 507 . C
B52jl-880-NB  ASt 1-238 o Unincorp | 2 | 182 8 94-95 43.7 D 213 CE
53|1-880-NB  |I-238 Hegenberger Oak-SL | 2 | 533 8. 59.9 B 837 A
54/1-880-NB  itlegenberger  |High/4Znd Oak 10 247 | 8 48.5 L 51.2. <
55|1-880-NB  |High/42nd l-e80b o Oak 1] 870 | 8 489 | D 4.8 c
56(1-880 - NB 1-980 _ |1-880/80 Merge Oak 1 3.78 nfa nia 6338 A
57}1-880 NB 1-980 |1-880/Toll Plaza Oak o 3.25 446 1 D .a nia
.58)1-880 - 5B 1-80/Toll Plaza  1i-980 Oak 1 317 41.1 D n/a .na
59|l-880 -8B |-880/80 Split  |1-980 Oak g 428 . n/a n/a 57.3 B
60(1-880 - SB 11-980 23rd Qak 1 1 279 8 428 o 202 (F30)
61]1-880- SB {23rd St High/42nd Oak 1 1.35 8 438 D 450 | D
62(1-880 - 5B High/42nd  |Hegenberger Oak 1 2.27 8 o 33.3 E - 323 E
53(1-880 - 58 Hegenberger  [i-238 Oak -5L 1 4.97 8 91-'92 44 .4 D 46.0 D
§541:-880 - 5B [-238 A St SL-Uninc 2 2.02 8 9192, '00-02 267 ¢+ o{F)> - 281 {F30)
65i-880 - 5B A Bt Rt 62 Hay 2 1.81 8 32.8 E 378 E
661-88C - SB R{g2 Tennyson Hay 2 0.96 8 00 358 E 317 =
687(1-880 - SB Tennyson 1Alv-Niles Hay - UC 2 249 8 355 - E 353 E
681-880 - SB Alv-Niles Decoto UC - Fre 3 2.54 8 51.3 C 44.8 D
692(1-880 - SB Decoto Stevenson Fre 3 4.07 8 58.3 B 53,7 C
70{1-880 - 5B Stevenson SR 262/Mission Fre 3 4.30 8 59.0 8 656 A
7111-880 - 5B SR 2B62/Mission  {Dix Landing{off) Fre 3 1.27 8 g2 347 E 38.5 E
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2004 Level of Service Monitoring Results
Freeway Segments - PM Pealk (Same Segments will also be monitored in AM Peak Period in 2006)

CMP Route

Segment Limits

From

To

Jurisdiction

Plan
Area

Length
{miles)

No of
Lanes

Prior LOS "F"
(Years}

2002 LOS Results

2004 LOS Results

Speed

LOS

Speed

LOS

72(1-980 - WB
73|1-980 - EB

74{SR 13 - NB
75{SR 13 - NB
76|SR 13 - NB
77|SR 13- 88
78|SR 13- 5B
J9{SR 13- 5B
| B0|SR24 - EB
B1|SR24-WB

 82|SR 84 -EB
83iSRB84-EB,
84|SRB4-EB
_85|SR 84 - WB
_B6|SR 84 - WB

87;SR92-EB
8815R92-EB
89|SR 82 - EB |
90|SR 92 -WB |
91|SR92-WB
92|SR 92 - WB

[SR 22 @ 580

1-880

Mountain Cn

Joa Miller/Linc
[Moraga Ave

|Hitier Sig
Moraga Ave

Joa Miller/Linc

1580 On—ram;_ﬁ___

Fish Ranch

San M CL
Toll Plaza
Thernion
I-880
Tolt Plaza
San M CL
Toll Plaza
Clawiter
I-880
Clawiter
Toll Plaza

-880
SR 24 @ 580

Joa MillerfLinc
Moraga Ave
Hilier (Sig}

Joa Miller/Ling
[-680 Ramp

Fish Ranch

|1-880 Off-ramp

|Toll Plaza

iToll Plaza
SanMCL

|TolPlaza

Clawiter
-880
Clawiter
Toli Plaza

San M CL

Oak
Oak

Oak
Oak
Oak

Oak

o Qak

Oak

_Fremont |
_Fremont |

Newark
_Newark
Fremont

Uninc - Hay |
Uninc - Hay |

Hay
Hay
Uninc - Hay
Uninc - Hay

N GG L

A

[ e T

i

2

TOIN N R R

157

204
2.23

2.97
0.27.
2.21
2.89
3.7

267
1.76

2.01

2.61

2.27 |
2.32

2ai

166 |

210

187 |

8
8

‘co o

[or R >R e> I o> Y 0>}

6

RN U N N N

o R e N Y

‘91 .

9179702

s

| eties 96’02 | 2
| 91-92,04-95,97-02 | 23,

o102

553
L4958

935
576

| 453
54.0

61.2

60.7

| 54,6

489
50.2

1,500

579

225}

502
453

624
345
22.1
57.8
58.3 .

s
587 .

; 503 S

298

287
56.1
63.1

659
596
14.2
63.0
617

c

Note - Historically, speed runs to Bay Bridge Toli Plaza was conducted
endpoint in Bay Bridge Toll Plaza (Index 58& 593, In order to be consis
changed to 1-880/80 split. (Index 56&57)

from I-80 route only except in 2002 where the Cypress freeway segment also had an
tent and avoid dugplicate runs, the end point for the Cypress Freeway segment has been
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2004 Level of Service Monitoring Results
Arterial Segments - PM Peak Hour
(same segments will also be monitored in AM Peak Period in 2006)

Segment Limits Length | Arterial Plan No of Prior LOS "F" 12002 LOS Results| 2004 LOS Results
# CMP Route From To Jurisdiction] (miles) Class Area Lanes {Years} Speed LCS Speed LOS
1}150th St-EB Hesperian 580 SL 0.49 il 2 z 19.6 C 15.0 D
2|150th St- W3 =580 Hesperan SL 0.49 I 2 2 12.9 E 16.5 b
3]A Street - EB |-88C Western Hay 1.08 Il i 2 14.5 D 227 c
41A Street - EB Western SR 238 Hay 0.53 H 2 2 8.3 D 85 E
5|A Street - WB SR 238 Western Hay 0.53 ] 4 2 113 D 145 C
B|A Street - WB Western -850 Hay 1.08 I 2 2 18.4 c 148 D
7 |Attantic - EB Main Webster Ala 0.80 Il 1 2 20.1 C 22.7 C
g|Atlantic - WB Webster Main Ala .80 i 1 2 284 8 26.8 B
9iHegenberger - EB Edgewater Baldwin Oak 0.73 | 1 3 15.4 E 283 B
10|Hegenberger - EB Baldwin E 14th Cak 1.03 t 1 3 24.0 c 26.9 C
11|Hegenberger - WB £ 14th Baldwin Oak 1.03 I 1 3 382 A 59.2 A
12{Hegenterger - WB Baldwin Edgewater Oak .73 I 1 3 23.2 C 18.7 £
13|Hesperian - NB Tennyson SH92-WB Hay 0.47 | 2 3 16.6 E 13.0 E
14{Hesperian - NB SH gz A Gt Hay 219 If 2 3 92 14.1 3] 15.7 B
15iHesperian - NB A St Hacienda Unin 0.65 i 2 2 1886 c 23.2 c
16 |Hesperian - NB Hacienda Grant Unin 0.65 il 2 2 234 c 16.0 D
17 |Hesperian - NB Grant Lleweliing tnin 0.28 ! 2 2 00 12.2 E 8.2 *(F)-
18|Hesperian - NB Lieweliing Springlake Unin 0.40 # 2 2 269 B 231 c
19| Hesperian - NB Springlake Fairmont SL 0.66 il 2 2 1356 E 117 E
20|Hesperian - NB Fairmont 14th Si 0.32 It 2 2 19.9 G 13.1 E
21i{Hesperian - 5B 14th Fairmont sL 0.31 i 2 2 91, '95,'97 19.4 G 124 £
221Hesperian - 5B Fairmont Suringlake Sl 0.65 il 2 2 ‘91 -'92 16.7 D 19.7 C
23 Hesperian - SB Springlake Llewelling Unin 0.40 i 2 2 ‘00 158 D 16.1 D
24jHesperian - 5B Lieweliing Grant Unin 0.28 # 2 2 225 C 15.4 D
25|Hesperian - SB Grant Hacienda Unin 0.65 il 2 2 3086 A 24.8 B
26 {Hesperian - 5B Hacienda A St Unin 0.65 I 2 i 19.1 c 15.1 b
27 |Hesperian - 3B A St SH g2 Hay 2.19 I 2 3 23.5 C 21.7 C
28|Hesperian - 5B SHG2-WB  |Tennyson Hay 0.47 i 2 3 14.8 E 225 c
29|Mowry - EB I-880 Farwell Fre 0.34 I 3 2 '91-'92 26.4 B 17.1 D
30{Mowry - EB Farwell SH 84 Fre 2863 i 3 2 286 B 27.2 B
31 iMowry - WB SH 84 Farwell Fre 283 i 3 2 254 B 223 C
32 Mowry - WB Farweli i-880 Fre 0.34 I 3 2 213 c 271 B
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(same segments will also be monitored in AM Peak Period in 2006)

2004 Level of Service Monitoring Results
Arterial Segments - PM Peak Hour

Arterial 2004 PM

Page A-5

Segment Limits Length | Arterial Plan No of Prior LOS "F* 2002 LOS Results| 2004 LOS Results
# CMP Route From To Jurisdiction| {miles) Ciass Area Lanes {Years) Speed LOS Speed LOS
331Park/23rd - EB Encinal Santa Clara Ala 0.23 il 1 2 111 E 10.0 E
34|Park/23rd - £EB Santa Clara  [Kennedy Ala 0.68 14 1 2 14.8 C 146 C
35|Park/23rd - EB Kennedy E 11th Ala - Oak 0.48 1l 1 2 247 8 15.2 D
36{Park/23rd - WB E 11th Kennedy Ala - Oak 0.45 It 1 2 273 B 258 B
37|Parki23rd - WEB Kennedy Santa Clara Ala (.68 i 1 Z 9.9 9] 14.4 C
38iPark/23rd - WB Santa Clara  {Encinal Ala 0.23 l 1 2 16.2 [} 8.1 (F}-
39|MLK Jr Way - NB SH 24 Adeline Oak 0.80 I 1 2 184 cC 16.8 D
40{Adeline - NB MLK Jr - South{MLK Jr - North Berk 0.30 1l 1 2 10.1 E 9.4 +{F}~
41|Adeline - NB MLK Jr - North | Shattuck Berk 063 It 1 2 13.7 E 15.7 D
42iShattuck NB Shattuck Dwight Berk 0.32 i 1 2 19.7 C 17.4 B
433 Shattuck NB Dwight University Berk 0.63 il 1 2 11.9 D 12.0 D
44|Shattuck 5B University Dwight Berk 0.83 Hi 1 2 12.7 D 13.3 C
45| Shattuck 58 Dwight Shattuck Berk 0.32 il 1 2 26.1 8 259 B
46|Adeline - 5B Shattuck MLK Jr - North Berk 0.63 It 1 2 12.7 E 13.8 E
47{Adeline - 5B MLK Jr - North {MLK Jr - Seuth Berk 0.30 i 1 2 ‘95, '00 13.8 E 11.5 E
48iIMLK Jr Way - SB Adeline SH 24 Oak 0.88 i 1 2 16.4 D 17.8 D
48{Tennyson - EB Hesperian 1-880 Hay 0.88 i 2 2 165 E 13.0 E
50|Tennyson - EB 1-880 NB Rt 238 Hay 1.55 il 2 2 16.6 D 21.0 C
51{Tennyson - WB Rt 238 1-880 Hay 1.83 i 2 2 156 D 20.1 C
52iTennyson - WB 1-880 Hesperian Hay 0.85 | 2 2 199 D 20.7 G
53{University - EB 1-80 8B 6th Berk 0.40 I 1 2 19.7 c 23.3 c
54 |University - £EB 6th San Pablo Berk 0.31 il 1 2 135 £ 11.9 E
55|University - EB San Pable Sacramento Berk 0.58 It 1 2 19.0 C 197 C
56iLiniversity - EB Sacramento  {ML King Berk 0.48 i1 1 2 17.2 D 16.8 3]
57 [University - EB ML King Shattck Pt Berk 030 ] 1 2 17.8 C 105 D
58| University - WB Shattck Pi ML King Berk 0.30 i 1 2 17.6 c 129 D
5% University - WB ML King Sacramento Berk 0.48 It 1 2 18.4 C 171 D
B80{ University - WB Sacramento  |San Pablo Berk 0.56 it 1 2 17.5 o 12.2 £
61|University - WB San Pable Bth Berk 0.31 il 1 2 ‘08 215 C 10.9 E
B2{University - WB 6th -80 SB Berk 0.40 If 1 2 27.8 8 29.8 B
B8315R 13 Ashby - WB Hiller Pomingo Oak - Berk 0.79 i1 i 2 18.8 c 261 B
84|SR 13 Ashby - WB Domingo College Berk 0.50 1} 1 1 17.3 C 171 C
B518R 13 Ashby - WB College Telegraph Berk 0.38 1 1 1 9.4 D 10.2 D
66|SR 13 Ashby - WB Telegraph Shaituck Berk 0.38 H 1 1 ‘91 -'82 11.3 B 10.7 D
57|SR 13 Ashby - WB Shattuck ML King Berk 0.24 i 1 i g1 -'g2 121 G 119 D
B8{SR 13 Ashby - W8 ML King San Pablo Berk 0.87 H 1 1 14.0 C 12.9 D
63|SR 13 Ashby - WB San Pablo -80 Ramps Berk 0.64 I 1 2 19.3 C 7.0 D




2004 Level of Service Monitoring Results

Arterial Segments - PM Peak Hour

(same seements will also be monitored in AM Peak Period in 2006)
&
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Segment Limits Length | Arterial Plan No of Prior LOS "F" | 2002 LOS Results| 2004 LOS Resufts
# CMP Route From To Jurisdiction] {miles) Class Area Lanes (Years) Speed LOS Speed LOS
70|SR 13 Ashby - EB |-80 San Pablo Berk 0.81 i 1 2 155 D 18.2 G
71iSR 13 Ashby - EB San Pablo ML King Berk G.87 i 1 1 18.8 c 20.7 B
72|5R 13 Ashby - EB ML King Shattuck Berk 0.24 H 1 1 10.7 D 2.1 D
7315R 13 Ashby - EB Shattuck Telegraph Berk 0.38 il 1 1 251 A 16.0 C
74]SR 13 Ashby - EB Telegraph College Berk 0.38 i 1 1 12.1 D 13.5 C
7518R 13 Ashby - EB College Domingo Berk 0.50 4l 1 1 ‘91, '00 11.0 D 6.3 +(Fy+
76|8R 13 Ashby -EB Domingo Hilter Berk - Cak .79 I 1 2 210 c 211 C
77|8R 61 -3B Atlantic Cent/Webster Ala 0.55 il 1 2 14.4 C 138 c
78ISR61-5B CentWebster [Sher/Encinc Ala 0.73 Il 1 2 231 C 19.7 c
79|SR 61-5B Sher/Encino  |Park Ala 1.22 il 1 1 213 C 18.7 C
80iSR 61 -5SB Park High/Otis Ala 1.08 Il 1 1 227 c 20.2 C
811SR 61 {Doolittle) - SB |High Harbor Bay Ala 0. | 1 1 211 ) 225 C
82|SR61-5B Harbor Bay Airport Dr GCak 2.15 | 1 1 431 A 245 G
83|SR 81 (Doolittle) - SB |Airport Davis Oak - SL 0.95 | 1 2 22.3 C 248 B
84|SR 61 (Doolittie) - NB  jDavis Airport SL - Oak 0.95 i 2 2 16.4 E 22.2 C
85iSR 61 - NB Airport Dr Harbor Bay Ala 2.15 | 1 1 36.9 A 318 B
86|8R 61 {Dodiittle) - NB  {Harbor Bay High/Otis Ala 0.3 | 1 1 371 A 2514 C
87|SR61-NB High/Otis Park Ala 1.06 fl 1 1 18.2 C 18.8 C
88|SR 61 - NB Park/Encnal  {Sher/Cent Ala 1.22 Il 1 1 27.3 B 194 cC
BOISR 61 -NB Sher/Cent Weh/Cent Ala 073 il 1 2 17.8 D 18.3 cC
20[{SR 61-NB Cent/\Web Aflantic Ala (.55 il 1 2 12.7 D 15.8 c
91ISR 77 (42nd) - EB |-880 NB E 14th Gak 0.32 1 1 2 221 c 10.3 s (F}»
9Z2|SR 77 (42nd) - WB £ 14th [-880 NB Oak 0.30 I 1 Z 17.4 E 31.9 B
93 Decoto - WB SH 238/MissionUnion Square uc 0.85 1l 3 2 286 8 215 C
94|Decoto - WB Union Square [Alv-Niles Rd uc 0.25 Il 3 2 91-94,96,98,'00-02 42 *(F)+ 81 +{F}+
951 Decoto - WB Alv-Niles Rd  |Fremont CL Uc 0.66 i 3 2 241 B 23.4 C
96 |Decoto - WB Fremont Cl.  [I-880 NB (off) Fre 1.15 il 3 2 18.2 c 16.5 G
97 {Decoto - EB i-880 NB (off) {Union City CL Fre 1.15 Il 3 2 17.3 D 21.9 C
98Decoto - EB Union City CL |Alv-Niles Rd uc 0.66 i 3 2 145 o 16.0 C
99| Decoto - EB Alv-Nites Rd  iUnion Sguare uc 0.25 i 3 2 16.2 D 10.3 E
100{Decoto - £EB Union Square |SH 238/Mission uc 0.85 Il 3 2 23.9 C 231 C




2004 Level of Service Monitoring Results
Arterial Segments - PM Peak Hour
(same segments will also be monitored in AM Peak Period in 2006)

Segment Limits Length | Arterial Plan No of Prior LOS "F” 12002 LOS Results| 2004 1.05 Resuits

# CMP Route From To Jurisdictioni (miles) Class Area Lanes (Years) Speed LOS Speed LOS
101{SR 84/Mowry (Fre}-WB [SH 238 Paralta Fre 0.90 | 3 33.4 B 309 B
1021SR 84/Peraita (Fre)-Wa |Mowry Framont Fre 173 | 3 20.8 3] T B
103|SR 84/Fremont(Fre)-WB| Peralta Thornton Fre 033 il 3 91.92, 94, 02 74 +{F}+ 12.3 E
104|SR 84/Thornton(Fre)-WHFremont {-880 SB Fre 1.34 It 3 280 B 23.9 cC
105|8R 84/Thomton (Fre}-EE!-880 SB Fremont Fre 1.34 it 3 4 21.2 C 254 B
106|SR 84/Framont (Fre}-EB| Thornton Peralta Fre G.33 il 3 4 15.9 D 21.7 c
1071SR 84/Peraita (Fre) - EBiFremoent Mowry Fre 1.73 | 3 2 27.4 C 227 c
108{ SR 84/Mowry (Fre) - EB|Peralta SH 238 Fre 0.90 | 3 4(2) ‘00 229 c 22.5 C
10G{SR 84 (Liv) - 8B 580 N Mines Liv 0.78 : 4 288 B n/a n/a
110|SR 84 (Liv) - SB™ N Mines Railroad Liv 1.36 | 4 303 8 n/a n/a
111|SR 84 {Liv) - SB™ Railroad P St Liv (.61 i 4 14.7 Cc nfa nfa
112iSR 84 (Liv) - SB* P St 4th/Murr Liv 0.35 it 4 308 A n/a na
113|SR 84 {Liv} - SB* 4in/Murr Concannon Liv 1.04 | 4 29.6 B nfa nfa
114[8R 84 {Liv) - WB™* Concannon Holmes Unin-Lév 0.83 I 4 445 A n/a nfa
115{SR 84 (Liv) - EB™ Holmes Concannon Liv-Unin 0.94 i 4 343 B nia n/a
116|SR 84 (Liv) - EB™ Concannon ath/Murr Liv 1.05 } 4 318 8 n/a n/a
117|SR 84 (Liv) - EB™ 4th P St Liv 0.34 l 4 22.9 C n/a nia
1181SR 84 (Liv) - EB* P 5t Railroad Liv 0.49 i 4 14.3 G n/a nfa
119{SR 84 {Liv}- EB™ Railroad N Mines Liv 1.33 | 4 23.4 C n/a nia
120|8R 84 {Liv) - EB™ N Mines I-580 Liv 0.79 i 4 28.4 B nfa nia
121{SR 84 -EB # SR 238 Ple-Sunol Rd Fre B.63 |R2Z-FFS 417 3 2z 32.4 B} 287 D
122|SR B4 -EB# Ple-Suncl Rd  |Vallecitos Ent. Linin 296 |R2-FFS497 3 2 02 14.9 «{Fy- 17.5 «(F)+
123|SR 84 -EB # Vallecitos Ent. {Call Box Unin 205 |R2FFS54.2 3 2 384 E 319 D
12418R 84 - EB™ Call Box Haolmes Unin 2.84 Rural 2 3 2 40.5 D nfa n/a
125i1SR 84 -EB#™ Call Box isabel Unin 1.67 |R2-FFS54238 3 2 nfa nfa unqualified data
126|SR 84 (Liv) - NB** isabel Vineyard Liv 1.15 i 4 nia n/a 415 A
127{SR 84 (Liv) - NB™ Vineyard Stanley Liv 1.53 | 4 n/a na 41.8 A
128{SR 84 (Liv) - NB* Stanley Airway/Kitty Hawk Liv 1.55 | 4 n/a nfa 343 B
120|SR 84 (Liv) - NB* Alrway/Kitty 1-580 Liv 1.06 } 4 n/a n/a 34.2 B
13015SR 84 (Liv) - SB* I-580 Airway/Kitty Hawk Liv 1.08 f 4 n/a nia 366 A
131i{SR 84 (Liv) - SB* Alrway/Kitty Stanley Liv 1.66 | 4 nfa n/a 36.0 A
13218R 84 {Liv) - 3B™ Stanley Vineyard Liv 1.53 I 4 n/a n/a 417 A
133|5R 84 {Liv) - 5B™ Vineyard Isabel Liv 115 | 4 n/a nia 362 A
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2004 Level of Service Monitoring Results
Arterial Segments - PM Peak Hour
(same segments will also be monitored in AM Peak Period in 2006)

Segment Limits Length | Arterial Plan No of Prior LOS "F+ | 2002 LOS Results| 2004 1L.0S Resulits
# CMP Route From To Jurisdiction| (miles) Class Area Lanes {Years) Speed LOS Speed | LOS
134|SR B4 -WB £ isabel Cali Box Unin 167 IR2-FFS 416 3 2 nia nia ungualified data
135|SR 84 - WB™ Holmes Call Box Unin 2.84 Rural 2 3 2 398 = na nia
136i1SR 84 - WB # ™ Call Box Vallecitos Ent. Unin 2,31 |R2-FFS 529 3 2 542 C 50.3 A
137{SR 84 - WB # Valiecitos Ent. [Ple-Sunol Rd tUnin 262 |R2FFS52.1 3 2 42.7 D 455 B
138|5R 84 - WB # ™ Ple-Sunol Rd iSR 238 Fre 65.63 |R2-FFS43.0 3 Z 443 B 38.1 B
139|SR 92 -EB 1-880 Mission Hay 1.59 il 2 3 ‘91 -'g2 13.1 E 15.7 D
14018R 92 - WB Mission 1-88G Hay 1.59 i 2 3 18.5 C 24.0 B
141|SR 112 {Davis) - EB Doaolittie +-880 St 0.51 1§ 2 2 373 A 178 D
14218R 112 (Davis} - EB -880 San Leandro SL 1.01 ] 2 2 91 11.9 E 218 C
14318R 112 (Davis) - EB San Leandro |{14th S 0.28 IH 2 2 12.3 D 12.9 D
144|SR 112 (Davig) - W8 |E 14th San Leandro sSL c.28 il 2 2 136 C 10.8 D
1451SR 112 (Davis) - WB  1San Leandro  {1-880 St 1.00 il 2 2 31.8 A 27.2 B
146|SR 112 (Davis) - WB _ |1-880 Doolittle SL 0.81 1 2 2 11.7 E 137 E
147|8R 123 San Pablo - 58 |Carlson Washington Alb 0.53 fl 1 2 19.4 c 313 A
148|SR 123 San Pabio - SB {Washingten  |Marin Alb 0.44 fit 1 2 23.4 B 7.8 C
146{SR 123 San Pablo - SB |Marin Gitman Alb - Berk 0.47 H 1 2 25.0 B 215 c
150|SR 123 San Pablo - 8B {Gilman University Berk 0.86 il 1 2 18.8 C 187 c
1511SR 123 San Pablo - B |University Aliston Berk 0.20 H 1 2 10.7 D 10.9 D
152iSR 122 San Pablo - SB |Aliston Ashby Berk 1.08 il 1 2 25.0 B 17.4 D
153|8R 123 San Pablc - SB |Ashby Stanford Berk ;.81 It 1 2 20.1 C 18.5 Cc
154|158 123 San Pablo - B |Stanford 53rd Qak 0.27 i 1 2 247 B 286 B
155|SR 123 San Pablo - SB {53rd Park Emer 0.34 Il 1 2 18.4 c 15.4 D
156|8R 123 San Pablo - SB |Park 35th Emer - Oak| 045 i1 1 2 ‘91 11.6 E 15.9 D
1571SR 123 San Pablo - NB {35th Park Oak -Emerj 045 I 1 2 13.5 E 15.0 b
158|SR 123 San Pable - NB |Park 53rd Emer 0.34 i 1 2 29.5 B 23.0 c
15¢|SR 123 San Pablo - NB 153rd Stanford Gak 027 il 1 2 02 9.9 *{F}+ 122 E
160{SR 123 San Pablo - NB |Stanford Ashby Oak G.81 i 1 i 28.0 B 14.8 D
161|SR 123 San Pablo - NB |Ashby Aliston Berk 1.08 i 1 2 197 C 206 c
162|SR 123 San Pablo - NB |Aliston University Berk 0.20 il 1 2 ‘98, 'C0 11.4 D 7.8 E
163!SR 123 San Pabio - NB {University Gilman Berk 0.86 il 1 2 16.8 D 16.2 D
1841SR 123 San Pablo - NB |Gilman Marin Alb - Berk G.47 it i 2 215 C 225 c
165,3R 123 San Pablo - NB {Marin Washington Al 0.45 il 1 2 22.1 B 208 B
166|8R 123 San Pablo - NB [Washington  [Carlson Alb D53 i 1 2 17.6 D 143 D

Arterial 2004 PM
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(same segments will also be monitored in AM Peak Period in 2006)

2004 Level of Service Monitoring Restlls
Arterial Segments - PM Peak Hour

Arterial 2004 PM

Page A-9

Segment Limits Length | Arterial Plan No of Prior LOS "F" | 2002 LOS Results| 2004 1.0S Results
# CMP Route From To Jurisdiction| (miles) Class Area Lanes {Years} Speed 1.0S Speed LOS
167|SR 185 (14th) - SB 42nd Seminary Oak 1.05 # 1 2 17.6 D 195 C
168|SR 185 (14th) - 5B Serninary 73rd Oak 0.80 il 1 2 137 E 14.9 D
169ISR 185 {14th) - 58 73rd Ave 98th Ave Cak 1.39 i 1 2 18.5 C 17.1 D
1701SR 185 (14ih} - 5B 98th Breadmaoor Oak 0.74 i 1 2 25.2 2] 17.8 D
171{SR 185 (14th) - 58 Broadmoor Davis Sk G.73 (! 2 2 221 C 199 C
172|SR 185 (14th) - 5B Davis San Leandro SL 1.04 il 2 2 225 B 178 C
173{SR 185 (14th) - SB San L Bivd Hesperian SL 0.4 il 2 2 24.9 B 232 C
174|SR 185 {14th) - S8 Hesperian Bayfair SL 0.46 I 2 2 148 D 18.4 c
175!SR 185 (14th} - SB Bayfair 170th Unin 1.24 1l 3 2 249 8 22.5 C
1761SR 185 (14th) - 5B 170th | teweliing Unin 0.21 It 3 2 20.2 C 354 A
177|SR 185 (14th) - SB Ilewelling Sunset tnin 1.02 i 3 2 30.8 A 254 B
178|SR 185 Hayward - 3B jSunset 8R ¢2/238 Hay 0.84 i 2 2 236 B 12.9 D
179{SR 185 Hayward - NB  |SR $2/238 Sunset Hay 0.84 I 2 2 287 A 19.9 B
180|SR 185 {14th) - NB Sunset liewelling Linin 1.11 il 3 2 201 B 216 B
181/SR 185 (14ih) - NB Lleweliing 170t Unin 0.21 It 3 2 2586 B 256 B
18215R 185 (14th) - NB 170th Bayfair tnin 1.24 i 3 P 32.0 A 223 C
183|SR 185 (14th) - NB Bayfair Hesperian SL 0.47 il 2 2 20.1 c 234 c
184|SR 185 (14th) - NB Hesperian San L Bivd St 0.94 It 2 2 29.5 8 17.3 D
185{SR 185 (14th) - NB San Leandro  (Davis Sl 1.02 il 2 2 18.8 G 15.2 C
186{SR 185 {14th} - NB Davis Broadmoor SL 0.72 Il 2 2 16.3 D 20.3 G
187|SR 185 (14th) - NB Broadmoor 88th Oak 0.74 4 1 2 19.6 C 16.7 D
188{5R 185 (14th) - NB 98th Ave 73rd Ave Oak 1.37 i 1 2 189 C 154 D
183iSR 185 (14th) - NB 73rd Ave Seminary Cak 0.80 Il 1 2 14.7 D 12.7 E
190|SR 185 (14th) - NB Seminary 42nd Qak 1.05 I 1 2 212 C 171 D
191{SR 238 (Foothill) - NB  |Jackson City Center Hay 0.62 i 2 3 15.4 C 12.5 D
192|5R 238 (Foothill) - NB  {City Center 580 Unin-Hay 073 i 3 3 16.8 D 20.5 C
193|SR 238 (Foothill} - NB  {1-580 Ramp  |1-580 Merge Unin 0.71 | 3 51.7 A 42.4 A
164|SR 238 (Foothill} - SB  [1-580 Cstro V Blvd Unin 0.86 I 3 308 B 358 A
195]SR 238 (Foothill} - SB  |Cstro V Bivd  |City Center Hay-Unin 1.03 I 2 3 328 A 237 c
1861SR 238 (Foothill) - 8B |{City Center Jackson Hay 0.62 i 2 3 145 C 14.8 C




2004 Level of Service Monitoring Results

Arterial Segments - PM Peak Hour
(same segments will also be monitored in AM Peak Period in 20006)

Segment Limis Length | Arterial Plan No of Prior LOS "F" |2002 LOS Results] 2004 LOS Results

# CMP Route From To Jurisdiction| (miles) Class Area Lanes {Years) Speed LOS Speed LOS
197|SR 238 {Mission) - NB  [680 NB Rmp  |Stevenson Fre 2.48 | 3 2 338 B 38 B
188.SR 238 (Missicn) - NB  |Stevenson Nursery Fre 2.57 f 3 2 280 B 22.2 G
19915R 238 (Mission) - NB  {Nursery Tamarack UC 2.10 | 3 2 26.3 c 338 B
200|8R 238 (Mission) - NB | Tamarack Industrial UcC - Hay 1.96 | 3 2 30.8 B 26.1 c
201|5R 238 (Mission) - NB  |Industrial Sorenson Hay 1.47 # 2 2 242 B 19.2 C
202{SR 238 (Mission} - NB  {Sorenson Jackson Hay 1.83 Il 2 2 15.2 D 17.4 D
203|SR 238 {Mission) - SB  |Jackson Sorenson Hay 1.83 il 2 2 ‘91 -'82 221 c 20.4 C
20415SR 238 (Mission) - 8B [Sorenson Industrial Hay 1.47 It 2 2 238 c 23.4 C
205{SR 238 (Mission) - SB  |Industrial Tamarack Hay - UC 1.96 | 2 2 335 B 322 B
206|SR 238 (Mission) - SB  |Tamarack Nursery uc 2.07 I 3 2 26.8 C 278 c
207|SR 238 (Mission) - SB  {Nursery Stevenson Fre 2.57 } 3 2 318 B 222 C
208|SR 238 (Mission) - SB_ iStevenson 680 NB Rmp Fre 2.48 i 3 2 343 g 34.7 B
202|SR 260 {Tubes) - NB  |Atlantic 7th/Web Gak 1.31 I 1 2 359 A 3586 A
210|SR 260 {Tubes) - SB  [7thiWeb Atlantic Oak 1.31 I 1 2 ‘91 347 B 331 B
2111SR 2682 (Mission) - EB  |-880 NB I-680 NB Fre 1.33 I 3 2 306 B 254 o
21215R 262 (Mission) - WB {1-680 NB I-880 S8 Fre 1.41 ! 3 2 227 C 28.6 B

# Ingicates segments for which free fiow speeds were measured in 2004, Since 2004 LOS resuits are based on the 2004 free flow speeds, LOS from previous monitoting years

for these segments will not correlate with the year 2004 results.

** indicates change in alignment.

R2-EES 417 indicates Rural 2 classification with 2004 free flow speed of 41.7 mph

Uniqqualified data - the data coliected on Rte 84 from Call Box to lsabet could not used because the signal at Ruby Hills Dr. was not functioning normally. Free fiow speed runs

on this segment needs to be re-done in 2006.
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2004 Level of Service Monitoring Results

Ramps and Special Segments - PM Peak (Smne segments will also be monitored in AM Padk Period in 2006)

Segment Limits Pian |Length] No of | Free Flow| Prior LOS "F" 2002 LOS Results| 2004 LOS Results
# CMP Route From: To: Jurisdiction| Area |{miles)|Lanes] Speed (Years) Speed LOS Speed LOS
111-80/1-580 Interchange -0 3B [-580 EB Qak 1 0.30 1 38.0 91-92, 97-02 | 16.2 «{F)« 20.7
2|1-8G/1-580 Interchange I-580 WB  {1-80 NB Qak 1 0.41 1 40.0 91-92, 98 325 B 32.9 B
3iSR 24 WB/I-580 WB SR 24 ON [i-380 OFF Oak 1 0.69 2 Weaving 95 57.4 A 54.0 A
4|1-580/SR 24 Interchange  |-580 WB  {SR-24 EB Oak 1 0.5% 2 450 344 C 26.0 E
51-580/SR 24 Interchange [SR-24 WB |I-580 EB Qak 1 0.74 2 51.0 49.2 A 392 C
6|SR13/SR 24 Interchange  |SR-13 NB |SR-24 EB Oak 1 0.32 1 4.0 92-'02 6.5 +(F}+ 9.5 o {F)+
7ISR13/SR 24 interchange |SR-24 WB |SR-13 SB Oak 1 0.16 1 310 19.7 D 29.5 A
811-880/1.238 Interchange  |1-880 SB {I-238 EB Sl z 0.74 2 47.0 93-'95, 97 31.0 D 51.0 A
9/1-880/-238 Interchange  {1-238 WB  |I-880 NB St 2 0.54 1 54.0 35.2 D 36.7 D
10}1-880/1-238 Interchange  |I-8B0NB  {1-238 EB SL 2 0.42 1 32.0 29.4 A 21.9 D
111(-880/1-238 interchange  |-238 WB  |1-880 SB sL 2 G.76 1 53.0 378 C 34.8 B
12(1-580 /1-238 Interchange  {I-580 SB  |I-238 EB Hay 2 0.35 1 37.0 n7 B 23.8 D
1311-580 /1-238 Interchange  |1-238 WB  [1-080 NB Hay 2 0.32 1 38.0 222 E 40.2 A
14(1-580/1-680 Interchange  [I-580 EB  {I-680 NB Pleas 4 (.46 1 35.0 22.4 D 25.0 C
15}1-580/1-680 Interchange  {I-580 EB |1-680 5B Pleas 4 0.28 1 42.0 29.9 C 26.4 D
16|1-580/1-680 Interchange® |1-680NB  |I-580 EB Pleas 4 0.90 2 53.8 93 325 E 517 A
£711-580/1-680 Interchange  |I-680 NB  [1-580 WB Pleas 4 (.66 1 41.0 44.0 A 43.6 A
18(1-580/1-680 Interchange* [1-580 WB  |I-680 NB Pleas 4 0.4% 1 51.5 49.8 A 42.4 B
1911-580/1-680 interchange  |1-580 WB  |I-68C SB Pleas 4 068 1 39.6 28.2 C 26.6 D
20{1-580/1-680 Interchange* [1-680 SB  |I-580 EB Pleas 4 1.23 2 68.1 92,02 258 * (F)» 58.4 B
21(1-580/1-680 Interchange*  |I-680 3B [-580 WB Pleas 4 0.43 1 58.4 02 285 “(F) 51.0 8
2211-880/SR 260 Connection [1-880 8B [SR-260 WB Oak 1 0.99 1 320 21.9 D 17.2 E
23]t-880/SR 260 Connection |SR-260 EB |{1-880 NB Oak 1 (.36 1 35.0 98 19.8 E 20.7 E

~ indicates new or improved ramp segments for which free fi
segments will not correlate with the year 2004 resuits due to these changes.

ow speed and distances were re-measured in 7004. Previous LOS Monitoring results for these

Ramps and Special Segments 2004 - PM
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Sample Field Data Entry Form

1-80 EB
Run Number 1 2 3 4 5 6 1]
Datell 3/30/2004] 3/30/2004] 4/4/2004] 4/42004] 4/5/2004] 4/5/2004
Start Timel] 4:48 PM| 3$:35PM| 4:03PM| 5:11PM} 415PM| 5:26 PM
Driver
Checkpoint Distance
Easthound
County Line 0.00
Toli Gate {outlet) 2.06
1-80/1-580 (Split) 0.67
1-80/1-580 {Merge) 0.48
Powell 0.79
Ashby 0.67
University 1.34
Gilman 0.78
et 1-580 (off) 0.56
Central (on) 1.12
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Origin - Destination Pairs

_ . Driving
0O-D Pair  Origin Destination  Mode  Distance Survey Time
(miles)

OD1  Hayward . Newark = Auto 1120 P.M, Peak

 OD2  Emeryvile  Berkeley  Auto 480 = P.M Peak
| ., Transit

OD3  Hayward  Livermore _ Auto 3450  P.M. Peak

OD4  Oakland  Sanleandro  Auto = 1080  PM. Peak
o o Tramsit o

'OD5  Fremont  Pleasanton = Auto ~ 18.00 P.M. Peak

OD6  Fremont  SanJose = HOV 1480  AM. Peak

OD7  Fremont = SanJose  Auto 1480  AM. Peak
- OD8  Oakland = Pleasanton = Auto  26.60 ~ P.M. Peak
R o Tramstt o
ODg  Fremont  Alameda | Auto | 2520  PM Peak
. . Transit
OD10 ' Alameda = Oakland  Auto 6.80  P.M. Peak
Transit
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ALAMEDA COUNTY CMP

ALAMEDA COUNTY CMA
2004 £ OS Monitoring Study
Sample Schedule of Trave! Time Runs (shown for P.M. Peak Pericd only})

Schedule DATE OF RUNS COMPLETED
index State Survey Week Run | Run | Run [ Run ;| Run | Run
Wumbery Route Street Name Between And i Directions Stm 1 2 3 4 5 §
P.M. PEAK PERIOD (4:00 - 6:00 P.M.)
FREEWAYS AND ARTERIAL STREETS
i SR 24 FREEWAY 1580 Fish Ranch Road Both 443 412 1 421 42 | 54 54 | &4
2 SR 13 JFREEWAY 1-580 Hilter Bath
3 580 FREEWAY Macarthur/Estudillo E80 Junstion Boih
4 1-80 FREEWAY San Francisco County Line  |Central Avenue Both
5 SR 123 iSan Pablo Avenug 35th Street Cartsan Bled Both
6 Martin Luther King SR 24 Ramps Adeline Street Soth
Adeline Street Martin Luther #ing Shattuck Avenue Both
Shattuck Avenue Adeline Street University Avenue Botn
Liniversity Avenlg Shatiuck Avenus i-8G Southbound Ramps Baihy
7 1-589 FREEWAY, E-B0 Junction Cenirat Avenue Both
8 SR 13 {Tunost Road Hitler Road Dorningo Avenus Both
SR 13 jAshby Avenue Domingo Avenue -80 Ramps Both
] 950 FREEWAY 1-880 Junclion 580 Both
10 38R 81 |Dociittle Drive Harbar Bay Prwy High Street Both
SR 61 1Ofis Drive High Street Park Street Botr
SR 6! [Park Strest Ctis Drive Encinal Avenue Bath
SR 61 iEscinal Avenue Park Street CentraifSherman Bath
BRG6%  jCentral Avenue Srerman Street YWebster Street Both
SRE1 |Wabster Siraet Ceniral Avenye Atlantic Avenug Baoth
1 SR 112 |Davis Streas East 14th Strest Droolitie Crive Both
SiR 61 |Ooaiittle Drive Davis Siraet Harpor Bay Parkway Soth
12 SR 280 [Wenster Streel Tk Btrest {Oakiand) Aflantic Averue (Alameda) Bath
Afiantic Avenue Webster Street Main Street Both
13 Hegenbergsr Road East 14th Street Ldgawater Drive Both
I-BEG FREEWWAY Hegenberger Road I-880 Junction Both
14 {3R 185 |East 14tk Syeet GBth Avenue 42nd Avenue Both
SR 7T |42nd Avenue East 151 Strest F-8B0 Junction Boih
23rd Avenue East 11th Street Kennedy Sirast Both
Park Strest Kennedy Street Encinal Avenue (Alameda) Both
15 -8 FREEWAY SR 84/Valtecitos Road Alcosts Boulevard Bath
1-584 FREEWAY Scott Creek Road SR 84/Valieciios Road Both
17 ISR 238 [Misson Boulevard 1880 Nursery Hoad Botn
1B 4880 FREEWAY Tennyson Road Hegenberger Road Both
18 E-880 FREEWVIAY Stevenson Boulevard Tennyson Road Both
20 p-880 2 WWAY Dixon Landing Road Stevenson Boulevard Both
21 SR 252 iMission Boutevard 1880 Junction =600 Northbound Ramps Hoth
22 1580 FREEWAY SR 238 Junction 1-88C Both
23 -580 FRECWAY 1-580 SR 84/First Strest Both
24 1680 FREEWAY SR 84/First Street San Joaguin County Ling Both
25 ISR 84 [Holmes Street Concannon Bled buriesta Bivd Bath
SR A4  |First Street furistta Bivd 1-580 Beth
5 IBR 84  [Vaifecitos Road Vallecitos Nucizar Center Halmes Sireet Both
SR 84 |Hoimes Strest Valiecitos Road Concannon Blvd Both
27 3R 84  Valleciios Read Pleasanton-Sunol Road Vallecitos Nuclear Center Both
25 SR B84 iNies Caryon Raad Mission Boulevard Pleasanton-Sunol Road Soth
28 Hesperian Boulevard Springiake Drive £ast 141h Streel Both
SR 155 |East 14ih Sveet Hesperian Bouigvard S8th Avenue Boin
3% ISR i85 |Mission Boulevare Jackson Street 170th Avenus Both
SR 185 [East 14ih Street 170th Avenue Hesperian Boulevard Buoth
150t Avenue East 14ih Street t-580 Both
31 SR 238 |Foothii Boulevard Mission Boulevard =580 Junction Both
1-580 FREEWAY SR 238 Junction Macarthur/Esiugilic Both
32 Hl-233 FREEWAY 580 1-883 North Junction Bath
33 Hesperian Boulevard Tennysan Road Springlake Drive Both
34 A Straet -850 Foothill Boulevard Beth
35 [SR 82 San Maleo Bridge San Matso County Line Tolt Plaza Both
SR 92 |FREEWAY Toll Plaza 880 Both
SR 92 lJackson Street -89 Mission Boulevard Bath
3 ISR &4 |Dumbarion Bridge San Mateo County Lina Toll Plaza Both
SR 84 IFREEWAY Toli Plaza -850 Both
37 Tennysan Boad Hesperiar Boulevard Mission Bouteyard Etoth
38 ISR 238 |Mission Bouievard Nutsery Road Jackson Strest Both
38 Decoto Read 1880 Wission Boulevard Hoth
40 ISR 84 [Thomton Avenue 880 Fremont Boulsvard Bath
SR B4 iFremont Boulevard Thorrton Avenue Peralta Boulevard Both
SR 84 |Peraita Bouevard Fremont Boulevard Mowry Averue Bath
SR B4 {Mowry Avenue Paralta Boulevard Missior: Bouigvard Hoth
41 Mowry Avanse £-880 Peraita Boulevard Both
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ALAMEDA COUNTY CMA
2004 L.OS Monitoring Study
Sample Schedule of Travel Time Runs (shown for P.M. Peak Pericd only}

ALAMEDA COUNTY CMP

hedu DATE OF RUNS COMPLETED
Index State Survey Week Run | Rur | Run | Run | Run | Run

Number Route Stroet Name Between And Directions | Starting 1 2 3 4 ] ]
PM PEAK PERICD {(4:00 - 8:00 P.M.)
RANMPS AND SPECIAL SEGMENTS

48 1-80 :-BOII-580 Interchange [-80 Southbound 1-580C Easthound 51

40 1580 i-80¢E-580 Interchanga i-58{ Westbound 1-80 Northbaund

EG §SR 24 H-580/8R 2 erchange SR 24 On t-580 Off &1

81 i-580 I-580/SR 24 interchange 1-58G Westbound SR 24 Eastbound

52 ISR 24 SR 24 Westbound 1-580 Eastbaund

535 (SR 3 [5R 13/5R 24 interchangs  |SR 13 Northbound SR 24 Eastbound 413

54 ISR 24 SR 24 Westbound SR 13 Southbound

55  Ji-B80 1-2384-880 Interchange 1-880 Scuthbound 1-238 Eastbound 4(3

58 #-235 1-238 Westbaund 1-880 Northbound

57 {-B&0 1-880 Northbound -238 Eastbound

58 [-238 1-238 Westhound -850 Southbaund

53 fl-88C 1-880/-238 Interchange 1-580 Southbound 1-238 Eastbound aI5

B0 §-238 -238 Westhaund 580 Nesthbound

I 1] 1-580-880 nterchange 1-580 Easthound 1680 Northbound 51

82 1580 }-580 Eastbound 680 Southbourd

83 882 1620 Northbound 1-580 Eastbound

6 -E80 680 Northbound 1-580 Wastbound

65 580 1-58C Westbound 1-B80 MNorthbeurd

66 1580 1-580 Westbound 1-688 Southbound

67 §-880 1-680 Southbound 1-580 Easthaund

58  p-6880 1-880 Southbound 1-580 Wastbound

B4 Fl-880 Alarmeda Tube Interchange {1880 Southbound 3R 280 Tube Westhound 473

70 -850 SR 260 Tube Easthound 1-880 MNerthbound

Copy of 2004 Schedule XLS
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CMA #A05-00__

Note — this introductory paragraph and each instance of bracketed text flike this] throughout this
document should be reviewed prior to distribution to CMA Counsel and/or the Consultant. Each bracket
represents a location where a choice needs to be made. (i) Irrelevant text and surrounding brackets
should be deleted; (ii) placeholder text and survounding brackets should be replaced with real language,
and (iii) brackets surrounding relevant material should be deleted without affecting the rext.

AGREEMENT
between the
ALAMEDA COUNTY CONGESTION MANAGEMENT AGENCY:

and

This AGREEMENT is made and entered into as of the latest date appearing on the signature

page below, by and between the ALAMEDA COUNTY CONGESTION MANAGEMENT AGENCY, a joint

powers agency (“CMA”) and ,fa (state) corporation/
Ja (state} partnership/ fa (state) Iimited liability company/ fa
sole proprietorship/, with a place of business at \
(City) , CA (“CONSULTANT™).
RECITALS

WHEREAS, CMA has defined and developed the

[describe

projectf (“PROJECT™);

WHEREAS, CMA desires to secure [professional services / describef necessary for said
PROJECT; and

WHEREAS, CONSULTANT represents that it possesses the professional qualifications and

expertise to provide such services,
NOW, THEREFORE, it is mutually agreed by and between the parties as follows:

CMA hereby contracts with CONSULTANT and CONSULTANT hereby accepts such contract

to perform the services upon the terms and subject to the conditions and in consideration of the
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payments set forth in this AGREEMENT. CONSULTANT promises, covenants and agrees to
diligently pursue the work to completion in accordance with the schedule and under the terms

and conditions set forth herein.

ARTICLE 1
A, GENERAL.

1. The PROJECT. The PROJECT which is the subject of this AGREEMENT is more
particularly described in Appendix A, “Detailed Scope of Work,” attached hereto and by this

reference incorporated herein.

2. Scope of Services. Except as may be specified elsewhere in the AGREEMENT,
CONSULTANT shall furnish all technical and professional services including labor, material,
equipment, transportation, supervision and expertise to perform all operations necessary and
required to satisfactorily complete the work in Appendix A, as further defined in Appendix D,

“Project Cost Proposal,” attached hereto and by this reference incorporated herein.

3. Term. The term of the AGREEMENT shall be from the date of Notice to Proceed
with the services until the completion of the PROJECT pursuant to the Schedule of Work, to the
satisfaction of CMA as evidenced by the Notice of Final Acceptance unless terminated earlier

pursuant to Article I, Section B, below.

4. Compensation.
a. Compensation by CMA to CONSULTANT will be on the cost basis set forth
in Appendix D.
b. Total compensation for services to be performed under this AGREEMENT
will not exceed $ , including Direct Expenses but excluding taxes, and

CONSULTANT shall not be obligated to perform additional services beyond the scope of this
AGREEMENT or incur costs which would cause this amount to be exceeded, unless and until the

AGREEMENT has been formally amended in writing.

c. The aggregate amount was computed based on Appendices A and D.

000230.0001,484965.11



5. CMA’s Representative. CMA hereby designates its Executive Director to be its
representative in administering all matters relative to the AGREEMENT. CMA’s Representative

may delegate authority for specific matters to other staff members or other consultants.

6. CONSULTANT’s Representative, CONSULTANT hereby designates

to represent CONSULTANT with full authority under the AGREEMENT.

7. CONSULTANT’s Identity and Personnel. will be the key

person for the performance of services under this AGREEMENT.

CONSULTANT is the prime consultant heading a team that includes multiple subconsultant
firms. The identity of the firms, their respective areas of responsibility and the key personnel
who will work on the PROJECT are identified on Appendix B, “Key Project Personnel,” attached
hereto and by this reference incorporated herein. Any significant change in responsibilities
among such firms, any addition or deletion of a firm (whether working as a joint venture partner
or subconsultant), and any change in key personnel may be made only upon prior written

approval by CMA.

CONSULTANT and its subconsultants shall notify CMA of any proposed change of
ownership or fundamental structure, respectively, in CONSULTANT’s firm or any subconsultants’
firm. Within 30 days of such notice, CMA shall notify CONSULTANT whether CMA will approve
such changed firm to continue providing services under this AGREEMENT or whether CMA will
terminate this AGREEMENT or require a substitution of a subconsultant firm. Nothing in this
provision shall be construed to limit CMA’s right to terminate this AGREEMENT for cause or

without cause as set forth in Article I, Section B of this AGREEMENT.

Subcontracts between CONSULTANT and other team member firms and between team
member firms and other lower tier subconsultants will be subject to review and approval of

CMA’s representative.

8. Preliminary Review of Work. Where CONSULTANT is required to prepare and
submit reports, working papers, etc. to CMA as preducts of the work described in the Scope of
Work, these shall be submitted in draft form, and CMA shall have the opportunity to direct

revisions prior to formal submission by CONSULTANT.
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9. Appearance at Hearings. If and when required by CMA, CONSULTANT shall
render assistance at public meetings and hearings to perform its services under the AGREEMENT

as may be deemed necessary by CMA.

10.  Responsibility of CONSULTANT. CONSULTANT shall be responsible for the
professional quality, technical accuracy and the coordination of the services furnished by it under
the AGREEMENT. Neither CMA’s review, acceptance, nor payment for any of the services.
required under the AGREEMENT shall be construed to operate as a waiver of any rights under the
AGREEMENT or of any cause of action arising out of the performance of the AGREEMENT, and
CONSULTANT shall be and remain liable to CMA in accordance with applicable law for all
damages to CMA caused by CONSULTANT’s negligent performance of any of the services

furnished under the AGREEMENT.

11.  Imspection of Work. It is understood that authorized representatives of CMA

may inspect or review CONSULTANT’s work in progress at any reasonable time.

12. Suspension, Delay or Interruption of Work. CMA may suspend, delay, or
interrupt the services of CONSULTANT for the convenience of CMA. In the event of such
suspension, delay, or interruption by CMA or of Excusable Delays as defined in Article II,
Section C, equitable adjustment will be made in the PROJECT schedule, commitment and cost of

CONSULTANT’s personnel and subconsultants, and CONSULTANT’s compensation.

13.  No Third Party Beneficiaries. This AGREEMENT gives no rights or benefits to

anyone other than CMA and CONSULTANT and has no third-party beneficiaries.

14.  Legal Action. All legal actions by either party against the other arising from this
AGREEMENT, or for the failure to perform in accordance with the applicable standard of care, or

any other cause of action, will be subject to the statutes of limitation of the State of California.

15.  Survival of Indemnities. Notwithstanding the termination of this AGREEMENT
and/or the breach of contract or warranty, fault, tort (including but not limited to torts based on
negligence, statute or strict liability), CONSULTANT’s obligations of indemnity set forth in Article
I, Section F and any releases, limitations on indemnity, and any and all limitations on any
remedies herein shall survive termination of this AGREEMENT for any cause, and Article I,

Section A, paragraph 10 and Article I, Section F of this AGREEMENT shall take precedence
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over any conflicting provision of this AGREEMENT or any document incorporated info it or

referenced by it.

16.  Jurisdiction. The laws of the State of California will govern the validity of this

AGREEMENT, its interpretation and performarce, and any other claims related to it.

17.  Severability and Survival. If any of the provisions contained in this
AGREEMENT are held for any reason to be invalid, illegal, or unenforceable in any respect, such
invalidity, illegality, or unenforceability will not aftect any other provision, and this AGREEMENT
will be construed as if such invalid, illegal, or unenforceable provision had never been contained

herein.

18.  Arbitration. All claims, counterclaims, disputes, and other matters in question
arising out of, or relating to, this AGREEMENT or the breach thereof shall be resolved by final,
binding arbitration, conducted in accordance with the Commercial Arbitration Rules of the
American Arbitration Association in effect at the date of execution of this AGREEMENT, except
that the parties may mutually agree to a different alternative dispute resolution mechanism by
jointly executing an agreement in writing describing such alternative mechanism. Demand for
arbitration shall be filed in writing with the other party to this Agreement and with the American
Arbitration Association. A demand for arbitration shall be made within a reasonable time after
the claim, dispute or other matter in question has arisen. If either party refuses or fails to
participate in naming an arbitrator of in the arbitration itself, the arbitrator named by the
American Arbitration Association or the other party is hereby authorized to decide the dispute
based upon the information presented to him/her. All statutes of limitation that would otherwise
be applicable shall apply to any arbitration proceeding hereunder. In any arbitration proceeding
hereunder, any arbitrator shall have substantial training and professional experience in the
subject matter of the arbitration, but shall not have been employed by a party for at least five (5)
years prior to the arbitration proceeding. No person shall be chosen as an arbitrator who has at
any time been an employee or consultant of either party. All arbitration hearings shall be held at
a mutually agreeable time and location within the City of Oakland, California, unless otherwise
agreed by the parties. The decision of the arbitrator shall be final, conclusive and binding on the
parties, absent fraud or gross error. The decision of the arbitrator may be entered as a judgment

in a court of competent jurisdiction. The parties shall each be responsible for one-half of the
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arbitrator’s fees and expenses. Any attorney-client privilege and other protections against
disclosure of confidential information, including any protection afforded by the work product
privilege for attorneys that could otherwise be claimed by a party shall be available to and may
be claimed by such party in any arbitration proceeding hereunder. Neither party waives any
attorney-client privilege or any other privilege against disclosure of confidential information by
reason of anything contained in or done pursuant to or in connection with this paragraph ;8.

All arbitration proceedings hereunder may be reported by a certified shorthand court reporter.

19.  Attorneys’ Fees. Should it become necessary to enforce the terms of this
AGREEMENT, the prevailing party as determined by a court or an arbitrator shall be entitled to

recover reasonable expenses and attorneys’ fees from the other party.

20. Final Acceptance. When CMA determines in its reasonable discretion that
CONSULTANT has satisfactorily completed the Scope of Services, CMA shall give CONSULTANT
written Notice of Final Acceptance, and CONSULTANT shall not incur any further costs
hereunder. CONSULTANT may request this determination when, in its opinion, it has
satisfactorily completed the Scope of Services, and if so requested, CMA shall make this

determination within three weeks of such request.

21. Subcontracts. Subcontracts between CONSULTANT and other team firms and

between team members firm and other lower fier subconsultants will be subject to review and

all provisions stipulated in this AGREEMENT as applicable to subconsultants.

22.  Completion of Services. The services described in the Scope of Work shall be

completed on or before , unless such date is extended by mutual agreement of

the parties.

B. TERMINATION/CANCELLATION.

1. For Convenience. CMA may terminate this AGREEMENT. If CMA terminates
the AGREEMENT for the convenience of CMA, CMA shall give CONSULTANT seven (7) days
prior written notice. CONSULTANT shall be paid for services performed to the date of
termination, to include a pro-rated amount of profits, if applicable, but no amount shall be
allowed for anticipated profit on unperformed services. In addition to payment for services

performed, CMA shall pay CONSULTANT the allowable costs incurred prior to termination, and
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other costs reasonably incurred by CONSULTANT to implement the termination, such as, but not

limited to, subcontract termination costs and related closeout costs, if any.

2. For Cause. If CONSULTANT fails to fulfill its obligations under this AGREEMENT
and CMA decides to terminate this AGREEMENT accordingly, CMA shall give CONSULTANT
seven (7) days prior written notice of its intent to terminate the AGREEMENT for cause. If, at the
end of the seven (7) day notice, CONSULTANT has not commenced correction of its performance,

CMA may immediately thereafter exercise its right of termination.

3. Damages/Compensation. If the termination is due to the failure of CONSULTANT
to fulfill its obligations under the AGREEMENT, CONSULTANT will be compensated for that
portion of the work which has been completed and accepted by CMA, and for services
performed to the date of termination, including a prorated amount of profit, if applicable, but no
allowance for anticipated profit on unperformed services. In such case, CMA may take over the
work and prosecute the same to completion by contract or otherwise, and CONSULTANT shall be
liable to CMA for reasonable costs incurred by CMA in making necessary arrangements for

completion of the work by others.

4. Adjustments. If, after notice of termination for failure to perform, it 1s
determined by CMA that CONSULTANT had not so failed and CMA nonetheless desires to
terminate the AGREEMENT, the termination shall be deemed to have been effected for the

convenience of CMA. In such event, adjustment shall be made as provided in Article I, Section

B, paragraph 1.

5. Rights and Remedies. The rights and remedies of the parties provided in this
Section are cumulative and not exclusive, and are in addition to any and all other rights and

remedies provided by law or other sections of this AGREEMENT.

6. Waivers. CONSULTANT, by executing the AGREEMENT, shall be deemed to have
waived any and all claims for damages in the event of CMA’s termination for convenience as
provided in Article I, Section B, paragraph 1, except for justifiable costs of termination,

including, but not limited to, subcontract termination costs as mutually agreed by CMA and

CONSULTANT.
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C. REVISIONS IN SCOPE OF SERVICES.

1. Change Order. CMA’s representative may make changes in or additions to the
Scope of Services under the AGREEMENT if such changes are agreed to by CONSULTANT, which
agreement shall not be unreasonably withheld, through a written Change Order which does not
modify the overall purpose, term or compensation provisions of the AGREEMENT. No changes in
the Scope of Work shall cause an increase in cost to CMA unless the change is approved in

advance by a written Change Order.

2. Extra Work. At any time during the term of the AGREEMENT, CMA may order
extra work to be performed by CONSULTANT. Extra work is defined as work which was not
anticipated and/or contained in the AGREEMENT and which is determined by CMA to be
necessary for the PROJECT. Necessary changes in the description of the Scope of Services,
equitable adjustments in allowable costs, fixed fee, maximum price, term and schedule required
by the Extra Work Order shall be agreed upon by the parties and incorporated herein through the
execution of a written amendment to this AGREEMENT. CONSULTANT shall not perform any work
or incur any costs pursuant to any Extra Work Order without prior approval by CMA.
CONSULTANT’s compensation shall be adjusted due to an Extra Work Order only if it has an

impact on costs or terms of the AGREEMENT.

D. OWNERSHIP OF MATERJALS/CONFIDENTIALITY.

1.  _PDocuments. Except as noted below, deliverables prepared by CONSULTANT
under the AGREEMENT, such as plans, drawings, tracings, quantities, specifications, proposals,
sketches, diagrams and calculations, relative to the AGREEMENT shall become the property of
CMA upon completion of the term of this AGREEMENT whether or not the PROJECT is completed.
CMA shall not be limited in any way in its use thereof at any time during or after the term of this
AGREEMENT, provided that any such use not within the purposes of the AGREEMENT shall be at
the sole risk of CMA, and provided that CMA shall indemnify CONSULTANT against any
damages resulting from such use, including the release of this material to third parties for use not
intended in the AGREEMENT, and for deliverables that have been changed without CONSULTANT’S

written approval. All documents shall be provided in both written and electronic format.

2. Confidentiality. All ideas, memoranda, specifications, plans, manufacturing

procedures, drawings, descriptions, and all other written information submitted to CONSULTANT
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by or on behalf of CMA in connection with the performance of the AGREEMENT shall be held
confidential by CONSULTANT and shall not, without the prior written consent of CMA, be used
for any purposes other than the performance of the services under this AGREEMENT. Nothing
furnished to CONSULTANT which is otherwise known to CONSULTANT or becomes generally
known to the related industry, shall be deemed confidential. CONSULTANT shall not use CMA’s
name or insignia, photographs of the work, or any other publicity pertaining to the work in any
magazine, trade paper, newspaper, or other news medium without the express written consent of
CMA., CONSULTANT may use project technical information at will in the demonstration of
expertise for purposes of describing project experience to others in the routine conduct of

CONSULTANT’s business with CMA’s prior written consent.

E. CONSULTANT STATUS/SUBCONSULTANTS.

1. Consultant. In the performance of the services to be provided hereunder,

CONSULTANT is an independent consultant and is not an employee, agent or other representative
of CMA.

2. Assignment or Transfer. Services to be furnished hereunder shall be deemed to
be professional services and, except as herein provided, CONSULTANT has neither the right nor
the- power to assign, sublet, transfer or otherwise substitute its interest in the AGREEMENT o1 its

obligations hereunder without the prior written consent of CMA.

F. — INDEMNIFICATION.

1. Duties. CONSULTANT represents and maintains that it is skilled in the technical
practices necessary to perform the services, its duties and obligations, expressed and implied,
contained herein, and CMA expressly relies upon CONSULTANT’S representations regarding its
skills and knowledge. CONSULTANT shall perform all services and duties in conformance to and
consistent with the standards generally recognized as being employed by professionals in the

same discipline in the State of California.

2. Responsibilities. CONSULTANT agrees to defend, protect, indemnify and hold
harmless CMA, its officers and employees, from and against any and all liability, claims, suits,
loss, damages, costs and expenses (collectively “Claims™) to the extent arising out of or resulting
from any negligent acts, errors or omissions of CONSULTANT, and its officers, employees, agents

or subconsultants in the performance of their services under the AGREEMENT. In the event CMA
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is found by a court or arbitrator to be partially liable for a Claim, CMA shall retmburse
CONSULTANT for its proportionate share of the reasonable costs of defense actually expended,

based on its share of liabihty.

CMA shall provide CONSULTANT an opportunity to cure, at CONSULTANT’s expense, all
errors and omissions, which may be disclosed during the review of the services performed by
CONSULTANT. Should CONSULTANT fail to make such corrections in a timely manner, such

corrections shall be made by CMA and CONSULTANT shall pay all costs thereof.

It shall be the responsibility of CONSULTANT to provide the basic insurance requirements

indicated in Section G, below.

G. INSURANCE.

1. Comprehensive Liability. CONSULTANT shall carry Commercial or
Comprehensive General Liability Insurance and maintain aggregate limits of liability sufficient
cover not less than $1,000,000.00 per occurrence for bodily injury and $500,000.00 per
occurrence for Property Damage and Automobile Liability Insurance with limits not less than
$250,000.00 per person and $500,000.00 per occurrence for property damage. Maintenance of
said insurance shall extend throughout the entire term of this AGREEMENT. Such insurance shall
add CMA, its officers, employees, agents, and, if applicable other permitting agencies as
identified by CMA, while acting within the scope of this AGREEMENT, as additional insureds.

Such insurance shall include the following:

a. All operations including use of all vehicles.

b. Blanket contractual liability on all written contracts, including this
AGREEMENT.

c. Personal injury (in lieu of, or in addition to, bodily injury).

d. Use of watercraft, where applicable.

Subconsultants of CONSULTANT shall provide evidence of their own Commercial or
Comprehensive General Liability Insurance which meets the above specifications to CMA, or be

added to CONSULTANT s policy as additional insured if said policy of CONSULTANT allows such

addition.
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Notwithstanding the above, in the event a subconsultant, after using its best efforts, 1s
unable to meet the insurance specifications provided in this Section G, paragraph 1, CMA,
after examining the subconsultant’s circumstances, may decide, in its sole discretion, to waive or

modify any of the insurance specification requirements for such subconsultant.

2. Errors and Omissions. In addition to the requirements of Article I, Section G,
paragraph 1 above, CONSULTANT shall carry professional liability insurance for errors and

ornissions in an amount not less than $1,000,000. Such insurance shall include the following:

a. A deductible or self-insured retention is permissible on this policy,

providing that such deductible or self-insured retention shall not exceed $50,000 per occurrence.

b. Said policy shall include a contractual liability endorsement on all written

contracts, including this AGREEMENT.

c. Subconsultants of CONSULTANT providing services of a professional
nature, shall provide evidence of their own professional liability insurance which meets the
above specifications to CMA, or be added to CONSULTANT’s policy as additional insured if said

policy of CONSULTANT allows such addition.

Notwithstanding the above, in the event a subconsultant, after using its best efforts is
unable to meet the professional liability insurance requirements provided in this Section G,
paragraph 2, CMA, after examining the subconsultant’s circumstances, may decide, in its sole

discretion, to modify the professional liability requirements for such subconsultant.

3. Worker’s Compensation. CONSULTANT shall carry Worker’s Compensation
Insurance as required by California Law, covering all work performed by CONSULTANT under
the AGREEMENT, and all of CONSULTANT’s personnel performing services under the
AGREEMENT.

4, Certificates. Insurance certificates evidencing the policies described in this
Article I, Section G are to be furnished to CMA and provide for not less than sixty (60) days

prior written notice to CMA of any cancellation.

H. PROHIBITED INTEREST.

1. Solicitation. CONSULTANT warrants that it has not employed or retamned any

company or person, other than a bona fide employee working solely for CONSULTANT, to solicit
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or secure the AGREEMENT and that it has not paid or agreed to pay any company or person, other
than a bonafide employee working solely for CONSULTANT, any fee, commission, percentage,
brokerage fee, gift or any other consideration, contingent upon or resulting from the award or
making the AGREEMENT. For breach of violation of this warranty, CMA shall have the right to

rescind the AGREEMENT without liability.

2. Conflict of Interest. CONSULTANT agrees that, for the term of this AGREEMENT,
no member, officer or employee of CMA, during his/her tenure or for one (1) year thereafter, or
member or delegate to the Congress of the United States, shall have any direct interest in the

AGREEMENT or any direct or material benefit arising therefrom.

3. Conflict of Employment. Employment by CONSULTANT of any current officer,
executive director or other employee of CMA shall not be permitted even though such
employment may be outside of the employee’s regular working hours or on weekends, holidays
or vacation time. Further, for a period of one year after leaving office or employment, no officer,
executive director or other employee of CMA shall, for compensation, act as agent or attorney or
otherwise represent CONSULTANT by making any formal or informal appearance by making any
oral or written communication before CMA, if the appearénce or communication is made for the
purpose of influencing administrative or legislative action, or influencing any action or
proceeding involving the issuance, amendment, awarding or revocation of a permit, license,
grant, entitlement or contract, or the sale or purchase of goods, services or property.

I. AFFIRMATIVE ACTION, DISADVANTAGED BUSINESS ENTERPRISE

PROGRAM, SMALY BUSINESS ENTERPRISE POLICY AND LOCAL BUSINESS
ENTERPRISE POLICY.

1. In connection with the execution of the AGREEMENT, CONSULTANT shall not
discriminate against any employee or applicant for employment because of race, religion, color,
national origin, ancestry, physical handicap, medical condition, marital status, age (over 40) or
sex. CONSULTANT shall take affirmative action to insure that applicants are employed and that
employees are treated during their employment without regard to their race, religion, color,
national origin, ancestry, physical handicap, medical condition, marital status, age (over 40) or
sex. Such actions shall include, but not be limited to the following: employment, upgrading,

demotion or transfer, recruitment or recruitment advertising, layoff or termination.
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2. To the extent applicable, CONSULTANT will comply with CMA’s Disadvantaged
Business Enterprise (DBE) Program.

3. Pursuant to CMA’s Small Business Enterprise (SBE) Policy, CONSULTANT is
encouraged to utilize qualified SBE subcontractors to perform a portion of the work described in
Appendix A, and CONSULTANT shall report on SBE usage during the term of this AGREEMENT
using the SBE Participation Report Form included in Appendix E, “SBE And LBE Participation
Report Forms,” attached hereto and by this reference incorporated herein. CONSULTANT shall
submit such a report promptly upon the completion of the PROJECT. If the term of this
AGREEMENT is greater than one year, CONSULTANT shall also submit such reports annually on

cach anniversary of the date of this AGREEMENT.

4, Pursuant to CMA’s Local Business Enterprise (LBE) Policy, CONSULTANT is
encouraged to utilize qualified LBE subcontractors to perform a portion of the work described in
Appendix A, and CONSULTANT shall report on LBE usage during the term of this AGREEMENT
using the LBE Participation Report Form included in Appendix E. CONSULTANT shall submit
such a report promptly upon the completion of the PROJECT. If the term of this AGREEMENT is
greater than one year, CONSULTANT shall also submit such reports annually on each anniversary

of the date of this AGREEMENT.

J. NOTIFICATION.

All notices hereunder and communications regarding interpretation of the terms of the
AGREEMENT or changes thereto shall be effected by the mailing thereof by registered or certified

mail, postage prepaid and addressed as follows:

CONSULTANT: CMA:

ALAMEDA COUNTY CONGESTION

MANAGEMENT AGENCY
ATTN: (name) ATTN: Dennis Fay
(address) Executive Director
(city), CA (zip) 1333 Broadway, Suite 220

Qakland, CA 94612-1918
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K. AUDIT OF BOOKS AND RECORDS.

CONSULTANT shall make available to CMA, its authorized agents (including but not
fimited to representatives of the state and federal governments), officers and employees, for
examination, any and all ledgers and books of account, invoices, vouchers, canceled checks, and
other records or documents evidencing or related to the expenditures and disbursements charged
to CMA, and shall furnish to CMA, its agents, and employees, such other evidence or

information as CMA may require with respect to any such expense or disbursement charged by

CONSULTANT.

The records described in this Section shall be retained by CONSULTANT and made
available for inspection by CMA for a period of three (3) years after this AGREEMENT is
terminated, or the date of the final payment, whichever is later. The audit to determine final

compensation will be accomplished by CMA within one year after completion of the PROJECT.

L. ENTIRE AGREEMENT.

This AGREEMENT constitutes the entire agreement between the parties hereto relating to

the PROJECT and supersedes any previous agreement or understanding.

ARTICLE Il - SCHEDULE
A, SCHEDULE OF WORK.

CONSULTANT shall conform with the schedule set forth in Appendix C, “Milestone
Schedule,” attached hereto and by this reference incorporated herein, except as otherwise
modified by the AGREEMENT. In the event it becomes necessary to modify the Schedule of
Work, CONSULTANT will prepare a revised schedule for review and approval by CMA. When a
revised schedule has been submitted to and approved by CMA, it will be substituted for
Appendix C and will become a part of this AGREEMENT. CONSULTANT is responsible for
reporting in a prompt and timely manner whenever it appears the established work schedule will

not be met, whether or not the reasons for anticipated delay are within CONSULTANT’s control.

B. REPORTING.

Monthly progress reports in a form acceptable to CMA, which describe work
accomplished, shall be submitted with CONSULTANT’s monthly billings. CMA agrees to respond

to CONSULTANT’s draft report submissions in accordance with the Schedule of Work.
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C. DELAY.

Neither party hereto shall be considered in the default in the performance of its duties and
obligations under this AGREEMENT with respect to the “Milestone Schedule”, to the extent that
the performance of any obligation is prevented or delayed by an Excusable Delay as defined
herein. Should CONSULTANT’s services be delayed by any mutually agreed upon excusable
cause, CONSULTANT’s schedule for completion of tasks affected by such delay shall be extended
as agreed to by CMA. CONSULTANT shall take all reasonable actions to minimize any schedule
extensions or additional costs to CMA resulting from such delay. Excusable Delays may
include, but are not limited to, acts of God or of the public enemy, acts or failures to act of other
agencies or CMA (in either their sovereign or contractual capacity), embargoes, and unusually
severe weather. In every case, the failure to perform must be reasonably beyond the control and

without the fault or negligence of CONSULTANT.

D. NOTICE OF POTENTIAL DELAY.

As a condition precedent to the approval of an extension of time to complete the
established work schedule, CONSULTANT shall give written notice to CMA within seven (7)
working days after CONSULTANT knows or should know of any cause or condition which might,
under reasonably foreseeable circumstances, result in delay for which CONSULTANT may claim

an extension of time.

"ARTICLE IlI - COMPENSATION/PAYMENT
A. INVOICES AND TIME OF PAYMENT.

1. For all services described in Article I and Appendix A, payment is due within
thirty (30) days after receipt of billing of the amount due for all services rendered during the
month, except as otherwise provided in this Section A. Payment for service will represent the

value of the completed scope of work as measured by expended costs to date.

2. CMA shall withhold ten percent (10%) of each progress payment referred to in

paragraph 1 above. [Delete this paragraph if not applicable to this contract]

3. If CMA disputes any portion of the amount due to CONSULTANT, 1t may, at its
sole discretion, withhold payment up to 150% of the disputed amount pending resolution of the

dispute. If any amount is wrongfully withheld or not paid to CONSULTANT on a timely basis,
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CMA shall pay to CONSULTANT 1.5% per month for the improperly withheld amount for each
month which payment is wrongfully withheld or not paid. In any action for the collection of
amount withheld in violation of this provision, the prevailing party shall be entitled to reasonable

attorney’s fees and costs.

4. CONSULTANT agrees that within twenty (20) days of receipt of payment from
CMA, CONSULTANT shall pay to its subconsultants all amounts due from such payment, subject

to such legal requirements under federal or state law regarding withholding of disputed payments

and applicable penalties.

5. The format of payment invoices shall be as mutually agreed upon by
CONSULTANT and CMA.

6. CMA may, on occasion, request reasonable documentation for certain expense
items. In such instances, payment for all other amounts in the invoice for which additional

documentation is not required will be made.

7. Upon CMA’s Final Acceptance pursuant to Article 1, Section A, paragraph 20,
CONSULTANT shall submit a final invoice to CMA and request final retention payment. CMA
shall make final retention payment to CONSULTANT within 45 days of receipt of billing of the
amount due. Final Payment shall be subject to the provisions of paragraphs 1 and 3 above with
regard to CMA’s right to withhold disputed payments, CONSULTANT’s rights to 1.5% payment on
wrongfully withheld or untimely payment, any prevailing party’s reasonable legal fees and costs

and payments to subconsultants.

8. CONSULTANT agrees that the cost principles set forth in Title 48 CFR, Chapter 1,
Part 31 (Cost Principles and Procedures) shall be used to determine the allowability of individual
cost items, except that travel and subsistence costs will be reimbursed in accordance with
California Department of Personnel Administration guidelines for non-exempt State employees.
Any costs for which payments have been made to CONSULTANT which are determined by
subsequent audit to be unaltowable under these cost principles and guidelines are subject to

repayment by CONSULTANT to CMA.
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9. CONSULTANT agrees to comply with federal procedures in accordance with Title
49 CFR, Part 18 (Uniform Administrative Requirements for Grants and Agreements with States

and Local Governments).

10.  If any subconsultant provides services pursuant to this AGREEMENT, the
agreement with said subconsultant shall contain a clause to the effect that the provisions of

paragraphs 8 and 9 above shall apply to said subconsultant.

B. SUSPENSION OF WORK.

In the event payment for services rendered has not been made within forty-five (45) days
from the receipt of the invoice for any uncontested billing, CONSULTANT may, after giving
fifteen (15) days written notice and without penalty or liability of any nature, suspend all work
on all authorized services specified herein. Upon receipt of payment in full for services
rendered, CONSULTANT will continue with all authorized services. Payment of all compensation
due CONSULTANT pursuant to this AGREEMENT shall be a condition precedent to CMA’s use of

any of CONSULTANT’s professional service work products furnished under this AGREEMENT.

ARTICLE IV - OBLIGATIONS OF CONSULTANT
A. AUTHORIZATION TO PROCEED.

CONSULTANT will not begin work on any of the services described in Article T until

CMA directs it in writing to proceed.

ARTICLE V - OBLIGATIONS OF CMA
A. CMA-FURNISHED DATA.
CMA will provide to CONSULTANT all relevant technical data in CMA’s possession,
including, but not limited to, previous reports, maps, surveys, borings, and all other information
relating to CONSULTANT’s services on the PROJECT. CONSULTANT will reasonably rely upon the

accuracy, timeliness, and completeness of the information provided by CMA.

B. ACCESS TO FACILITIES.

CMA will make its facilities reasonably accessible to CONSULTANT as required for

CONSULTANT’s performance of its service.
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C. TIMELY REVIEW.
CMA will examine the studies, reports, sketches, drawings, specifications, proposals, and
other documents; obtain advice of an attorney, insurance counselor, accountant, auditor, and

other consultants as CMA deems appropriate; and render, in writing, decisions required of CMA
in a timely manner.
D. PROMPT NOTICE.

CMA will give prompt written notice to CONSULTANT whenever CMA observes or
becomes aware of any development that affects the scope or timing of CONSULTANT’s services,

or any defect in the work of CONSULTANT or its subconsultants.

ARTICLE VI - APPENDICES, SCHEDULES AND SIGNATURES

This AGREEMENT, including its Appendices, constitutes the entire agreement, supersedes
all prior written or oral understandings, and may only be changed by a written amendment

executed by both parties.
The following Appendices are hereby made a part of this AGREEMENT:
Appendix A: DETAILED SCOPE OF WORK

Appendix B: CONSULTANT AND SUBCONSULTANT FIRMS KEY PROJECT
PERSONNEL

“"Appendix C: MILESTONE SCHEDULE
Appendix D: PROJECT COST PROPOSAL

Appendix E: SBE AND LBE PARTICIPATION REPORT FORMS
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IN WITNESS WHEREOF, CMA has by order caused the AGREEMENT to be subscribed
by the binding authority of CMA and CONSULTANT has caused the AGREEMENT to be subscribed

on its behalf by duly authorized signees.

CONSULTANT: CMA:

ALAMEDA COUNTY CONGESTION

MANAGEMENT AGENCY
By: By:
Name: Dennis Fay, Executive Director
Its:
Date: Date:

Recommended For Approval

By:

Name / Title

Approved as to form and legality:

Wendel, Rosen, Black & Dean LLP
Legal Counsel to CMA
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ALAMEDA COUNTY CONGESTION MANAGEMENT AGENCY

SBE PARTICIPATION REPORT

{Submit Annually and upon Completion of Project)

Censultant

Name of Project

Contract Amount

Name, Address and Phone
Number of Each SBE Firm
Participating on this Project

SBE Project
Participation (to date)

Nature of Participation

(Source of SBE Certification, if | Dollar Value | Percent
available)

1.

2.

3.

4.
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ALAMEDA COUNTY CONGESTION MANAGEMENT AGENCY

LBE PARTICIPATION REPORT

(Submit Annually and upon Completion of Project)

Consultant

Name of Project

Contract Amount

Name, Address and Phone L.LBE Project
Number of Each LBE Firm Participation (to date)
Participating on this Project

Nature of Participation

(Source of LBE Certification, if { Dollar Value | Percent
available)

1.

2.

3.

4,
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Attachment G:
Disadvantaged Business Enterprise (DBE)
Instructions and Forms

17



1 SUBMISSION OF DBE INFORMATION

The required DBE information shall be submitted on the DBE
Utilization form attached.

This project is funded in whole or in part by the US Department of Transportation
(USDOT). Therefore this project is subject to USDOT DBE regulations.

If the DBE goal is not met, the bidder/proposer’s DBE information shall establish that
pood faith efforts to meet the DBE goal have been made. To establish good faith etforts,
the bidder shall demonstrate that the goal will be met or, that prior to bidding, adequate
good faith efforts to meet the goal were made. Final determination of goal attainment or
good faith effort by the bidder or proposer will be at the Agency’s discretion.

Bidders/proposers are cautioned that even though their submittal indicates they will meet
the stated DBE goal, they should follow and document the good faith effort requirements
listed below. This will protect their eligibility for award of the contract in the event the
Agency. in its review, finds that the goal has not been met. It is the responsibility of the
Contractor to verify that DBEs are certified.

A. DBE INFORMATION
The Bidders/proposers DBE information shall include:
1. Names of DBE firms that will participate in the contract including a

complete description of work or supplies to be provided by each DBE
and the dollar value of each proposed DBE transaction.

2. Proof of DBE certification for each company used towards meeting the goal.
3. A DBE joint venture must submit the joint venture agreement with their DBE

Information

B. GOOD FAITH EFFORT

Good Faith Effort Criteria.

A Prime Contractor shall provide evidence of the extent to which it took the following
actions to establish that it made a reasonable Good Faith Effort to meet the CMA’s
applicable DBE Contract Goal:

1. Attend pre-bid meetings scheduled by the CMA to inform all bidders of the DBE
Program requirements applicable to the project.
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Identify specific items of work to be performed by DBEs to increase the
likelihood of meeting the DBE Goal, including breaking down contracts into
constructable units. This includes, where appropriate, breaking out contract work
items into economically feasible units to facilitate DBE participation.

Provide written notice of interest in soliciting bids on the contract to DBEs.
Written notice shall specify which items of work the Prime Contractor has
identified pursuant to paragraph 2. This notice shall be provided to DBEs not less
than 10 calendar days prior to the opening of Bids, or pursuant to the notice
period set forth in the specifications for a given Contract. These solicitations shall
include a description of the specific items of work to be performed by the DBLs
and all related conditions of the work.

Follow up the written initial solicitations of interest by contacting the owner or
other manager of the DBEs to determine with certainty whether the enterprises
were interested in performing specific items of the project.

Make the project plans, specifications, and requirements for the selected
subcontracting or material supply work available for review by interested DBESs.

Where needed. advise and make efforts to assist interested DBEs in obtaining
lines of credit, or required msurance.

Negotiate in good faith with DBEs and, as determined by the CMA, not
unjustifiably reject as unsatisfactory bids prepared by any DBE.

Contact the CMA, identifying the DBEs contacted and explaining any problems
securing DBE bidders at least five (5) working days before Bid opening.

Not rejecting DBEs as being unqualified without sound reasons based on a
thorough investigation of their capabilities. A potential Subcontractor’s standing
within its industry. membership in specific groups, organizations or associations,
and political or social affiliations (for example, union vs. non-union employee
status) are not legitimate causes for the rejection or non-solicitation of bids in the
Prime Contractor’s efforts to meet the Contract Goal.

Advertise, not less than ten (10) calendar days before the date the Bids are
opened, in one or more daily or weekly newspapers, trade association
publications, minority or trade oriented publications, trade journals, or other
media, that may be specified by the CMA to solicit DBEs that are interested in
participating in the project. This paragraph applies only if the CMA provides
public notice of the project not less than 15 calendar days prior to the date the
Bids are opened.

Request assistance from minority and women’s community organizations,
contractors’ groups, local, state, or federal minority and women business
assistance offices, or other organizations that provide assistance in the recruitment
and placement of DBEs, if any are available.



12. Make any other efforts to obtain DBE Participation that the CMA could
reasonably expect would produce a level of participation sufficient to mect the
CMA’s Goal and requirements.

Prime Contractors not meeting the DBE Goal for participation will demonstrate in their
Bid documents that they used Good Faith Efforts to utilize DBE Subcontractors,
suppliers, manufacturers, brokers, truckers or owner/operators of equipment. Before
noon of the first working day following the date the Bid was submitted, contractors who
have not met the Goal will submit a Good Faith Effort Report. The Prime Contractor will
list on the report the names of all DBEs contacted by the Prime Contractor to solicit their
Bids: the name and title of the person contacted; the date contact was made; and the dates
of all follow-up contacts. The Prime Contractors will also identity specifically the
selected items of work for which Bids from DBEs were requested; the dates plans and
specifications were made available to the DBEs; the technical assistance offered the
DBEs; and the reason the bid was rejected. Prime Contractors will attach all letters and
other documents relating to their efforts to comply with the Good Faith Effort
requirements to solicit DBE Participation.

To determine whether a Prime Contractor has made good faith efforts, the CMA may
take into account the performance of other bidders in meeting the DBE Goal of the
Contract, For example, when the apparent successful Prime Contractor fails to meet the
contract Goal, but others meet it, the CMA may reasonably raise the question of whether,
with additional reasonable efforts, the apparent successful Prime Contractor could have
met the Goal. If the apparent successful Prime Contractor fails to meet the Goal, but
meets or exceeds the average DBE participation obtained by other bidders, the CMA may
view this, in conjunction with other factors, as evidence that the apparent successiul
Prime Contractor made good faith efforts.

The CMA recognizes that a bidder using good business judgment would consider a
number of factors in negotiating with Subcontractors, including DBES, and would take a
firm’s price, capabilities and contract Goal into consideration. However, additional costs
involved in finding and using DBESs is not in itself sufficient reason for a bidder’s failure
to meet the Contract DBE Goal, as long as such costs are reasonable. Also, the ability or
desire of a Prime Contractor to perform the work of a contract with its own organization
does not relieve the bidder of the responsibility to make Good Faith Efforts. Prime
Contractors are not, however, required to accept higher quotes from DBEs if the price
difference is excessive or unreasonable.



Good Faith Effort Review.

If a Prime Contractor has not met the applicable DBE Goal, the CMA shall investigate
whether the Prime Contractor made a Good Faith Effort to meet the DBE Goal and shall
recommend to the CMA’s Board whether the Bid should be accepted or rejected. In its
investigation, the CMA may contact the DBEs listed on the Good Faith Effort Report to
verify the information provided by the Prime Contractor. The Prime Contractor will also
provide further documentation regarding its efforts to attain DBE Participation as
requested by the CMA.

Whenever the CMA recommends rejection of a Bid that has not met the DBE Goal, the
Prime Contractor may appeal the rejection of its Bid to a Good Faith Effort Review
Committee (“Committee”) assembled for this purpose by the CMA. The Committee will
review the CMA’s decision to award a contract based on Good Faith Eifort when the
DBE Goal is not met. The Committee shall consist of three (3) members appointed by
the Chair of the CMA Board and shall include at least one CMA staff member, and at
Jeast one CMA Board representative.

The Committee shall hold a hearing in Alameda County. All Subcontractors listed on the
Good Faith Report will be given notice of the hearing at least ten (10) days before it takes
place, The Committee will review evidence at the hearing to determine whether the
Prime Contractor made a Good Faith Effort to meet the DBE Goal. The Committee shall
review and keep confidential any information revealing a Prime Contractor’s proprietary
interests and shall exclude the public from the hearing for that limited purpose. The
Committee shall give the bidders and Subcontractors participating in bids on the project
an opportunity to present evidence relating to the Prime Contractor’s Good Faith Effort to
meet the DBE Goal.

The Committee’s decision on the Prime Contractor’s Good Faith Effort is final and
binding on the CMA. The Prime Contractor will receive a written decision on
reconsideration, explaining the basis for finding that the Prime Contractor did or did not
meet the Goal or make adequate good faith efforts to do so. The result of the
reconsideration process is not administratively appealable to DOT.

H. DBE PARTICIPATION REQUIREMENTS

Al DISADVANTAGED BUSINESS ENTERPRISES (DBE)

1. Certified DBEs are socially and economically disadvantaged individuals who are
citizens of the United States and who are Women, Black Americans, Hispanic
Americans, Native Americans, Asian-Pacific Americans, or Asian-Indian
Americans and any other minorities or individuals found to be socially and
cconomically disadvantaged pursuant to the federal Small Business
Administration regulations.
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In order to be considered a responsible and responsive bidder, A bidder/proposer
must make good faith efforts to meet the goal established for the contract. The
bidder/proposer can meet this requirement in one of two ways:

a. Meet the goal and document commitments for participation by DBE
firms; or
b. If the goal is not met, the bidder/proposer must document adequate

good faith efforts.

A bidder/proposer will be required to document one or a combination of the
following:

a. The bidder/proposer will meet the goal through work performed by
DBE subcontractors, suppliers or trucking companies.

b. Prior to bidding the bidder/proposer made an adequate good faith
effort to meet the goal.

A certified DBE may participate as a subcontractor, joint venture partner, as a
vendor of material or supplies or as a trucking company.

A certified DBE bidder/proposer not bidding as a joint venture with a non-DBE,
will be required to document one or a combination of the following:

a. The bidder/proposer will meet the goal through work performed by
DBE subcontractors, suppliers or trucking companies.

b. The bidder/proposer prior to bidding, made an adequate good faith
effort to meet the goal.

A DBE joint venture partner must be responsible for specific contract items of
work, or portions thereof. Responsibility means actually performing, managing
and supervising the work with its own forces.

The DBE joint venture partner must share in the capital contributions, control,
management, risks and profits of the joint venture. The DBE joint venture must
submit the joint venture agreement with the DBE information form attached to
these instructions.

Pursuant to Section 26.55, 49 CFR Part 26., a DBE must perform a commercially
useful function, i.e. the DBE must be responsible for the execution of a distinet
element of the work and must carry out its responsibility by actually performing,
managing and supervising the work involved. To perform a commercially useful
function the DBE must also be responsible with respect to materials and supplies



to be used on the contract for negotiating price, determining quality and quantity.,
installing, where applicable) and paying for the material itself.

9. DBEs must be ceriified by either the California Agency of Transportation, or by a
participating State of California or local agency which has a reciprocal agreement
with Caltrans, in conformance with 49 CFR Part 26, by the Invitation for Bid
(IFB) bid opening date or by the Request for Proposal (RFP) before credit may be
considered toward meeting the DBE goal. It is the Contractor’s responsibility to
verify that DBEs are certified.

10. A list of DBEs certified through the California Unified Certification Program
(UCP) is available from the California Departmetn of Transportation’s
website at: http://www.dot.ca.gov/hg/bep/find_certified htm.

11.  Any dollar amount or percentage of work, service or supplies proposed for
DBE participation can be counted only once. That is, any further
subcontracting or spending for DBE work, service or supplies already credited
once for DBE participation cannot be counted again.

12.  If the bidder/proposer documents an adequate good faith effort to meet the
ooal, the award cannot be denied on the basis that the bidder/prosposer failed
to meet the goal.

B. PENALTIES AND SANCTIONS

When the CMA awards a contract and has cause to believe that any Prime Contractor or
Subcontractor has willfully failed to comply with any provisions of this DBE Program or.
if the CMA has reason to believe that an organization committed fraudulent acts in
representing that it is a DBE, the CMA may conduct an investigation. If, based on this
investigation the CMA finds noncompliance or fraud, it will provide the Prime
Contractor or Subcontractor with notice and an opportunity to be heard. Thereafter, the
CMA may either impose the sanctions described below for such a violation of this DBE
Program, report such organizations to the appropriate government authorities, or may do
both.

To complete its investigation, the CMA may require such reports, information and
documentation from Prime Contractors and Subcontractors as are reasonably necessary to
determine compliance with the requirements of this DBE Program. Willful failure to
comply with requests for such reports, information and or documentation shall be a basis
for determining that the Prime Contractor committed bad faith noncompliance.

Possible sanctions imposed for each violation of this DBE Program are as follows:

+ Suspend the contract;



. Terminate the contract based upon a material breach of contract pertaining 10
DBE utilization; or

. Disqualify a bidder, contractor, or other business from eligibility for providing
goods or services to the CMA on non-DOT funded projects for a period not to
exceed two years.

B. CREDIT FOR MATERIALS AND SUPPLIES

Credit for materials or supplies purchased from DBEs is as follows:

1. If the materials or supplies are obtained from a DBE manufacturer, 100 percent of
the cost of the materials or supplies will count toward the DBE goal.

2. A DBE manufacturer is a firm that operates or maintains a factory or
establishment that produces, on its premises, the materials, supplies, articles, or
equipment required under the contract and of the general character described by
the contract.

3. If the materials or supplies are purchased from a DBE regular dealer, 60 percent
of the cost of the materials or supplies will count toward the DBE goal.

4, A DBE dealer is a firm that owns, operates or maintains a store, warchouse or
other establishment in which the materials, supplies, articles or equipment of the
general character described by the specifications and required under the contract
are bought, kept in stock and regularly sold or leased to the public in the usual
course of business.

5. To be a DBE regular dealer, the firm must be an established, regular business that
engages, as its principal business and under its own name, in the purchase and
sale or lease of the products in question. A person may be a DBE regular dealer
in such bulk items as petroleum products, steel, cement, gravel, stone or asphalt
without owning, operating or maintaining a place of business as provided in this
paragraph if the person both owns and operates distribution equipment for the
products.

6. Any supplementing of regular dealers’ own distribution equipment shall be a
long-term lease agreement and not on an ad-hoc or contract-by-coniract basis.

7. Packagers, brokers, manufacturers’ representative, or other persons who arrange
or expedite transactions are not DBE regular dealers within the meaning of this
paragraph.



Credit for materials or supplies purchased from a DBE which is neither a
manufacturer nor a regular dealer will be limited to the entire amount of fees or
commission charged for assistance in the procurement of the materials and
supplies or fees or transportation charges for the delivery of materials or supplies
required on a job site, provided the fees are reasonable and not excessive as
compared with similar fees charged for services. The cost of materials or supplies
are not counted toward the DBE goal in this instance.

. CREDIT FOR DBE TRUCKING COMPANIES

Credit for DBE trucking companies is as follows:

L.
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The DBE must be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract. There
cannot be a contrived arrangement for the purpose of meeting the DBE goal.

The DBE itself must own and operate at least one fully licensed,
insured, and operational truck used on the contract.

The DBE will receive credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers
it employs.

The DBE may lease trucks from another DBE firm. including an owner-operator
who is certified as a DBE. The DBE who leases trucks from another DBE
receives credit for the total value of the transportation services the lessee DBE
provides on the contract. The DBE may also lease trucks from a non-DBE firm,
including an owner-operator. The DBE who leases trucks from a non-DBE is
entitled to credit only for the fee or commission it receives as a result of the lease
arrangement.

The DBE does not receive credit for the total value of the transportation services
provided by the lessee, since these services are not provided by a DBE.

A lease must indicate that the DBE has exclusive use and control over the truck.
This does not preclude the leased truck from being used by others during the term
of the lease with the consent of the DBE, as long as the lease gives the DBE
absolute priority for use of the leased truck. Leased trucks must display the name
and identification number of the DBE.

D. DBE SUBCONTRACTOR SUBSTITUTION

If awarded the contract(s), the successful bidder must use the DBE
subcontractor(s) and or supplier(s) proposed in its bid/proposal.



The Contractor may not substitute, add or terminate a subcontractor, supplier
or, if applicable, a trucking company, listed in the original bid/proposal
without the prior written approval of the CMA.

The Contractor must make an adequate good faith effort to find another certified DBL
subcontractor to substitute for the original DBE. The good faith efforts shall be directed
at finding another DBE to perform at least the same amount of work under the contract as
the DBE that was substituted or terminated to the extent needed to meet the contract goal
established for the contract.

The requirement that DBEs must be certified by the bid opening date does not apply to
DBE substitutions after award of the contract. Substitutions of DBEs after award must be
certified at the time of the substitution or addition.

Authorization to use other subcontractors or suppliers may be requested for the following
reasons:

1. The listed DBE, after having had a reasonable opportunity to do so, fails or refuses 10
execute a writien contract, when such written contract, based upon the general terms,
conditions for this contract or on the terms of such subcontractor’s or supplier’s
written bid, is presented by the Contractor.

2

The listed DBE becomes bankrupt or insolvent.

3. The listed DBE fails or refuses to perform the subcontract or furnish the listed
materials.

4 The listed DBE subcontractor fails or refuses to meet the bond
requirements of the Contractor.

The listed DBE performs work that is substantially unsatisfactory and is not in
substantial conformance with the scope of work to be performed, or the subcontractor
substantially delays or disrupts the progress of the work.

Lh

6. When it would be in the best interest of the State



Alameda County Congestion Management Agency
PROPOSER DBE UTILIZATION FORM

Page 1 of 1
PROPOSER BUSINESS NAME PROPOSTER BUSINESS ADDRESS
NAME OF PERSON SUBMITTING BiD SIGNATURE OF PROPOSER
CONTACT PERSON BUSINESS PHONE DATE
IMPORTANT: 1) tdentify all DRE firms being claimed for credit. 23 List names of alt DBE subcontractors and their respective items of work. 3) Attach a copy of the proof of DRE certification for each
subcontractor listed on this form. 4) Aftach “Intent to Perform™ letter signed by the subcontractor,
Telephone Number Item of Work, Service, or DBE Ethnicity of (Gender Percentage
£IST DRE BUSINESS FIRM(s) {Area Code} Materials Supplied Certifying Owner® AM/F Award Amount of Centract
Agency Participation
A PRIME Proposer Participation
BRB §£';S_ni_)i;.o_mr_a_ciprg‘St_l;)_i_)'{_i_cr Rivme and Addross L T e e e e
TOTAL PARTICIPATION CLAIMED ) ] - ) $ Y

#Ethnicity of Ownership: (1) Black (2) Hispanic (3) Native American (4) Pacific Asian (5) Asian Indian (6) Caucasian
DBEs must be certified by Caltrans or an agency participating in the California Unified Certification Program. Visit the Caltrans website at
http://www.dot.ca.gov/hg/bep/find_certified htm for a list of participating agencies. Important: Attach the proof of certification for each DBE firm used
toward meeting the DBE goal. Use additional sheets as necessary.




ALAMEDA COUNTY CONGESTION MANAGEMENT AGENCY
PROPOSER/DISADVANTAGED BUSINES ENTERPRISE (DBE GOOD FAITH EFFORT INFORMATION
Page 1 of 6

Submittal of only the Proposer DBE Information form may not provide sufficient documentation to demonstrate that an adequate good faith effort was made. Proposers who ¢laim goal
attainment should always be prepared to submit all documentation for making a “good faith effort” upon request. This will protect the proposer’s eligibility for award should the CMA, in
its review, find that the goal was not met. Some examples of failing to meet the goals are: 1) DBE subcontractor was not certified by Caltrans or a participating agency, which has a
reciprocal agreement with Caltrans, by the bid/proposal due date or 2) proposer made a mathematical error resulting in faiture to meet the goal.

Proposers shall submit the requested information below when applying for a determination of a good faith effort when DBE contract goals are pot aftained
or when onlv partiat goal{s) have been attained. Use additional sheety where pecessary.

1. ADVERTISEMENT DOCUMENTATION
List names and dates of each general circulation newspaper, trade paper and minority focused paper or other publication in which a request for DBE participation was
placed. Attach a copy of the advertisemenis or proofs of publication.

" Publication’s Name Sl R T Publication Date(s)




ALAMEDA COUNTY CONGESTION MANAGEMENT AGENCY
PROPOSER/DISADVANTAGED BUSINES ENTERPRISE (DBE GOOD FAITH EFFORT INFORMATION
Page 2 0f 6

2. PBE SOLICITATION DOCUMENTATION
a List the names and dates of written notices sent Lo certified DBEs soliciting bids for the contract.
b. List the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested.
¢. Aliach a copy of any solicitation package, phone records, fax confirmations or solicitation follow-up correspondence sent 10 DBE firms.
d. Identify information submitied to the proposer for this solicitation:

C 7 SOLICITATION
oDt | Date B
TMaited P Phened [ - Follow-up oo TPhone/Mail

ate 1 Dareof Fn_i_imﬁ-ﬂp-Methuﬁ' _. B _.-_N_a'_n_:i:-sofl?’-i‘m_as-S_ai_it'itéd'. L ST CongactName

T Phoné Number




ALAMEDA COUNTY CONGESTION MANAGEMENT AGENCY
PROPOSER/DISADVANTAGED BUSINES ENTERPRISE (DBE GOOD FAITH EFFORT INFOCRMATION
Page 3 of 6

3. ITEMS OF WORK

identify the items of work which were made available to DBE firms, including, where appropriate, any breakdown of the contract work into
economically feasible units to facilitate DBE participation. it is the proposer’s responsibility to demonstrate that sufficient work to facilitate
DBE participation was made available to DBE firms.

Items of Work:

Breakdown of Items:




ALAMEDA COUNTY CONGESTION MANAGEMENT AGENCY

PROPGSER/DISADVANTAGED BUSINES ENTERPRISE (DBE GOOD FAITH EFFORT INFORMATION
Page d ol &

4. DBE RESPONSES

List the DBE firms that responded or submitted bids/proposals to your solicitation for participation in this contract which were not accepted.
Provide a summary of your discussions and/or negotiations with them, the name of the firm selected for that portion of work and the reasons
for your choice. Attach copies of quotes from firms contacted.

FIRM NAME PHONE NUMBER RESPONDED SELECTED | Give reason for non-selection and a summary of
Yes |No | Yes | No | giscussions.




ALAMEDA COUNTY CONGESTION MANAGEMENY AGENCY
PROPOSER/DISADVANTAGED BUSINES ENTERPRISE {DBE GOOD FAITH EFFORT INFORMATION
Page 5of§

5. ASSISTANCE TO DBEs - Financing, insurance, etc.
Identity efforts to assist DBEs in obtaining financing, lines of credit or insurance, and any technical assistance related to requirements for
the work or for plans and specifications provided to DBEs.




ALAMEDA COUNTY CONGESTION MANAGEMENT AGENCY
PROPOSER/DISADVANTAGED BUSINES ENTERPRISE (DBE GOOD FAITH EFFORT INFORMATION
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6. ADDITONAL DATA

Provide any additional data to support a demonstration of good faith efforts such as contacts with DBE assistance agencies. Identify the names
of agencies, organizations or groups providing assistance in contacting, recruiting and using DBE firms. Attach copies of requests to agencies
and any responses received, i.e., lists, Internet pages, efe.

NAME OF AGENCY/ORGANIZATION METHODY/DATE OF CONTACT RESULTS

NOTE: Please use additional sheets of paper if necessary.





